
 

 
 

 

 
 

P.O. - MAL, DIST. - JALPAIGURI 

PIN: 735221, WEST BENGAL 

 

2018_MAD_191995_1 

 

 

Memo No.:-  MM/C/900/2018-19   Dated: 27.09.2018   
NOTICE INVITING e-QUOTATION 

eNIB NO: - 6 of 2018-2019 (WATER SUPPLY SCHEME) 

The Chairman, Mal Municipality, on and for behalf of the Board of Councillors of Mal Municipality invites sealed 

competitive Bid on Item rate Basis (Two part System) from reliable and resourceful Companies/Firms/ Contractors having 

experience and acumen in Laying works of Ductile Iron Pipes (of different dia & class) as noted below the eligibility and 

depicted hereunder for participating in the e-Bid. 

 

1. Name of Work:  Laying of Distribution pipe lines  by D.I. Pipes (K-7) of different dia. including supply of 

valves and specials and road restoration for Water Supply Scheme in Zone-I (Ward no. 1, 3, 

4, 5, 6, 7, 14, 15) within Mal Municipal area in the District Jalpaiguri under State Plan. 

2. Scope of Work 

 

 Laying D.I. pipes (All types & Class) including jacketing with polythene sleeves,  earth work 

in excavation in trenches, shoring (if necessary) of adequate width having minimum depth to 

keep the top surface of pipe 1.00M below of the existing ground level in any kind of soil 

mixed with boulder, metal crust, concrete pavement, any road  sub-grade and its flank etc., 

dewatering  the   trenches, preparing the bottom surface  of the trenches  for continuous 

bedding including sand filling (if necessary) or over ground installation to cross ditches etc. 

supported with RCC pillars as & when necessary and fitting, fixing, jointing (all types of 

joints) valves, specials  etc. as per requirement, in  position, cutting, chamfering of pipes as 
required, carriage of materials from departmental store to work site, constructing sluice valve 

chambers including supply and fitting in position sluice valve of different dia. as per 

requirement , filling of the trenches with excavated materials, consolidating the same in 

layers, permanent road restoration in case of cement concrete roads or temporary road 

restoration in case of bituminous roads, guarding trenches with temporary bamboo railing for 

safety where necessary, emergency horizontal auger boring ( for roads other than NH & SH) 

where necessary, removing the surplus materials from site including all labour charges, tools 

and plants, hydraulic pressure testing, cleaning and disinfection of pipes etc. complete in all 

respect as per IS 12288-1987(latest edition) and instruction of E.I.C. 

Only D.I. pipes (All types & Classes), Rubber Gaskets & polythene sleeves of different 

dia. will be supplied by the Department.  

 

All types of DI Specials (K-12) like Tee, Cross, Bends , Reducers , MJ Collar, End cap, tail 

piece etc. (Make- KEJRIWAL CASTING LTD./ ELECTROSTEEL CASTING LTD) as 

required and Sluice valves / Washout Valves / Air Release Valve/ NRV etc.          ( Make- 
IVC(Kol)/IVC (Nasik) /KBL/L&T/FORES /KEJRIWAL CASTING LTD./ 

ELECTROSTEEL CASTING LTD) and MS Pipe ( TATA or Jindal make) as necessary will 

be supplied & executed by  the agency himself.  

 
In case of Cement Concrete road, Permanent road restoration to be executed by minimum 

125mm thick Cement Concrete (1:2:4) Pavement  over 150mm thick RBM consolidation and 

HDPE sheet and as per direction & satisfaction of EIC. 

 

In Case of Bituminous Road temporary road restoration to be executed by minimum 150 mm 

thick River Bed Materials (RBM) compacted over backfilling. 

TEL-FAX :03562-255731                                                      e-mail ID – mal.municipality@gmail.com              

STATE PLAN of 
GoWB
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2.A. Details of work  Details of  work :- (Total -27.043 KM) 

 

1. 100 mm dia.- 22802.00 m.    

2. 150 mm dia. - 2465.00 m.     

3. 200 mm dia. - 1306.00 m.     

4. 250 mm dia. – 357.00 m.        

5. 300 mm dia. –    74.00 m.       

6. 350 mm dia. –    39.00 m. 

3. Location of Work:  Mal Municipal Area in Ward no. 1, 3, 4, 5, 6, 7, 14, 15, Vill & P.O. - Malbazar, P.S:-Mal 

Kotwali, Dist.:-Jalpaiguri (W.B.) 

4. Eligibility to 

participate in the Bid 

 Having experience in similar nature of work and technical acumen in Laying Ductile Iron 

Pipe single contract having quantity not less than the 40 % of 27.073 KM, i.e. 10.82 KM last 

five financial years prior to the date of issue of this Notice in any Government 

Department/Board / Semi-Govt. / Corporation/Statutory  Authority/ Undertaking  etc. 

AND 

Having sufficient qualified technical personnel (to be employed under the firm for at least 2 
consecutive years) with sound knowledge and experience in execution of similar nature of 

works. 

AND 

 

Having annual turnover of at least Rs. 50.00 Lakh or above in any one year of last three 

Financial years & Bank solvency Certificate not less than Rs. 25.00 Lakh within current 

financial year (2018-19). 

AND 

Having GST Reg. Certificate, valid P.Tax Challan , PAN Card , Trade License and ITR                 

(of last financial Year). 

                                                                        AND 

P.F, & E.S.I Registration Certificate. 

   Note: 

a)  Only works of nature depicted above completed successfully will be treated as credential. 

   b) The bidder have no adverse report, on any account, against their organization for any 
project worked during last 5 (five) years or working at present. This clause will lead for 

rejection of application, even after fulfilment of other eligibility criteria. 

However the tender inviting authority reserves the right to relax the eligibility criteria if felt 

necessary for the interest of fair competition. 

5. Documents to be 

produced in support 

of  

Credential for Bid   

Part-

I(Prequalification 

Documents) 

 A successful performance and completion certificate supplemented with Work Order/ BoQ/ 

Priced Schedule  along with payment certificate within last five financial years prior to the 

date of issue of this Notice issued by the competent authority shall have to be furnished in 

support of credibility in terms with eligibility criteria depicted in this Notice (Ref: Sl. No. 4 

:Eligibility to participate in the Bid).  

Besides this, following documents shall have to be furnished:- 

  a. Particulars of ownership/partnership or Board of Directors pertaining to the 

Organization/Company/Firm 

  b. Bank solvency Certificate not less than Rs. 50.00 Lakh within current financial year (2018-

19). 

  c. Valid documents in support of annual Turnover. 

  d. P.F, & E.S.I Registration Certificate with staff list. 

  e. List of machines and equipment’s necessary for field as well as laboratory test for all 

materials. 

  f. Experience and address, fax & telephone nos. , mobile no., & E-mail ID nos. of the firm. 

   All documents in original to be produced in due course of time as & when asked by the 

Bid inviting authority. 

    

6. Earnest Money  2% of the Quoted Bid price in two parts, vise 

  a. The Initial Earnest Money Rs. 1, 00,000.00 (Rupees One Lakh only), shall be remitted by the 

Contractor online through www.wbtenders.gov.in portal payment gateway only in respect of 

tender ID. Every such Transfer shall be done on or after the date of publish of NIeT. Any 

Tender without such online payment of EM (Except exemption as per G.O.) shall be treated 

as informal and shall be automatically cancelled. Online transfer of Earnest Money receipt 

(Scanned copy) shall be uploaded as statutory document. 

  b. Balance Earnest Money Deposit @ 2% of the Quoted Bid amount beyond Rs. 1, 00,000.00 (if 

any) shall have to be deposited after acceptance of  Bid Proposal. 
(Follow the procedure as mentioned in Memo No. 3975- F(Y) Dt. 28/07/2016 of Finance 

Department which is furnished below). 
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A. A Bidder desirous of taking part in e-tender/quotation invited by The 

Chairman, Mal Municipality, Mal will login to the e Procurement portal of 

the Government of West Bengal from the website: http://etender.wb.nic.in 

directly with the help of their Digital Signature Certificate. He will select the 

tender to bid  and initiate payment of pre- defined EMD/Tender fees for that 

tender by selecting from either of the following payment modes: 

(i) Net Banking (any of the listed bank in the ICICI Bank payment Gateway) 
in case of payment through ICICI Bank Payment Gateway 

(ii)  RTGS/NEFT is case of offline payment through bank account in any 

bank. 

Payment Procedure: 

(a)  Payment by Net Banking (any listed bank)  through ICICI Bank Payment 

gateway : 

(i)        On selection of net banking as the payment mode, the bidder will be 
directed to ICICI Bank Payment Gateway webpage (along with a 

string containing a Unique ID) where he will select the Bank 

through which he wants to do the transaction. 

(ii)        Bidder will make the payment after entering his Unique ID and 

password of the bank to process the transaction. 

(iii)         Bidder will receive a confirmation message regarding success/failure 
of the transaction. 

(iv)         If the transaction is successful, the amount paid by the bidder will 

get credited in the respective Pooling account of the State 

Government Office/PSU/Autonomous Body/Local Body/PRIs, 

etc. maintained with the Focal Point Branch of ICICI Bank at 

R.N. Mukherjee Road, Kolkata for collection of EMD/Tender 

Fees.  

(v)        If the transaction is failure, the bidder will again try for payment by 

going back to the first step. 

(b) Payment through RTGS/NEFT 

(i)          On selection of RTGS/NEFT as the payment mode, the e-
Procurement portal will show a pre-filled challan having the details 

to process RTGS/NEFT transaction. 

(ii)         The bidder will print the challan and use the pre-filled information to 

make RTGS/NEFT payment using his Bank account. 

(iii)         Once payment is made, the bidder will come back to the e-

Procurement portal after expiry of a reasonable time to enable the 

NEFT/RTGS process to complete, in order to verify the payment 

made and continue the bidding process. 

(iv)          If verification is successful, the fund will get credited to the 

respective Pooling account of the State 

Government/PSU/Autonomous Body/Local Body/PRIs, etc. 
maintained with the Focal Point Branch of ICICI Bank at R.N. 

Mukherjee Road, Kolkata for collection of EMD/Tender Fees. 

(v)          Hereafter, the bidder will go to e-Procurement portal for submission 

of his bid. 

(vi)          But if the payment verification is unsuccessful, the amount will be 

returned to the bidder’s account.  
Refund / settlement process of EMD  [ as  per order no- 3975-F(Y)  Dated-28/07/2016 of  

Finance Dept , Govt of  W.B.] 

i. After opening of the bids and technical evaluation of the same by the tender 

inviting authority through electronic processing in the e-procurement portal of the 

State Government, the tender inviting authority will declare the portal of bids as 

successful or unsuccessful which  will be made available, along with the details of 

the unsuccessful bidders, to ICICI Bank by the e-procurement portal through web 

services. 

ii. On receipt of the information from the e-Procurement portal, the Bank will refund, 

through an automated process, the EMD of the bidders disqualified at the technical 

evaluation to the respective bidders’ bank accounts from which they made the 

payment transaction. Such refund will take place within T+2 Bank Working Days 

where T will mean the date on which information on rejection of bids is uploaded 
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to the e-procurement portal by the tender inviting authority. 

iii. Once the financial bid evaluation is electronically processed in the e-procurement 

portal, EMD of the technically qualified bidders other than that of the L1 and L2 

bidders will be refunded, through an automated process, to the respective bidders’ 

bank accounts from which they made the payment transaction. Such refund will 

take place within T+2 Bank Working Days where T will mean the date on which 

information on rejection of financial bid is uploaded to the e-procurement portal by 

the tender inviting authority. However, the l2 bidder should not be rejected till the 

LOI process successful. 

iv.  If the L1 bidder accepts the LOI and the same is processed electronically in the e-

procurement portal, EMD of the L2bidder will be refunded through an automated 

process, to his bank account from which he made the payment transaction. Such 

refund will take place within T+2 Bank Working Days where T will mean the date 

on which information on Award of Contract (AOC) to the L1 bidder is uploaded to 

the e-procurement portal by the tender inviting authority. 

v.  As soon as the L1 bidder is awarded the contract (AOC) and the same is processed 

electronically in the e-Procurement portal- 

a) EMD of the L1 bidder for tenders of State Government offices will 

automatically get transferred from the pooling account to the State 

Government deposit head “8443-00-103-001-07” through GRIPS along with 

the bank particulars of the L1 bidder. 

b) EMD of the L1 bidder for tenders of the State PSUs/Autonomous Bodies/Local 

Bodies/PRIs, etc will automatically get transferred from the pooling account to 

their respective linked bank accounts along with the bank particulars of the L1 

bidder. 

In both the above cases, such transfer will take place within T+1 Bank 

working Days where T will mean the date on which the Award of Contract 

(AOC) is issued. 

vi. The Bank will share the details of the GRN No. generated on successful entry in 

GRIPS with the E-Procurement portal for updation. 

vii. Once the EMD of the L1 bidder is transferred in the manner mentioned above, 

Tender fees, if any, deposited by the bidders will be transferred electronically from 

the pooling account to the Government revenue receipt head “0070-60-800-013-27” 

through GRIPS for Government tenders and to the respective linked bank accounts 

for State PSU/Autonomous Body/Local Body/PRIs, etc tenders. 

All refunds will be made mandatorily to the Bank A/c from which the payment of EMD & 

Tender Fees (if any) were initiated 

 

7. 

 

 

 

8.    

Cost price of Bid 

documents 

 

 

Date and Time 

Schedule :- 
 
 

 Nil 

Sl. 

No. 

Particulars Date and Time 

a) Date of uploading of NIeB. and Bid 
Documents online) (Publishing Date) 

29/09/2018 

b) Documents download/sell start date 
(Online) 

29/09/2018          
at 17:00 Hrs. 

c) Date of Pre Bid Meeting with the 
intending bidders In the office of the 

Superintending Engineer, North Circle, 
and Municipal Engineering Directorate. 

116 Ashutosh Mukharjee Road (2nd 

 

 
11/10/2018             

at 12:30 Hrs. 
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floor),college para . Siliguri-734001. 

Phone-0353-2433954                    
Email id- supernc.med@gmail.com 

d) Bid submission start date (On line) 15/10/2018  
from 11:00 Hrs. 

e) Bid Submission closing (On line) 29/10/2018        

upto 17:00 Hrs. 

f) Bid opening date for Technical Proposals 

(Online) 
01/11/2018          

at 11:00 Hrs. 

g) Date of uploading list for Technically 
Qualified Bidders (online) 

To be notified 
later 

h) Date and Place for opening of Financial 
Proposal (Online) 

To be notified 
during uploading 
of Technical 

Evaluation Sheet 
of Bidders 

i) Date of uploading of list of qualified 
bidders along with the offer rates 
through (on line), 

To be notified 
later. 

j) Also if necessary for further negotiation 

Through offline for final rate. 
To be notified 

later. 
 

9.  Time of completion  Time of completion of the Contract is 180(One Hundred and Eighty) calendar days 

from the date of issue of Work Order. 

10. Site inspection & 

general information 

 Intending Bidders are required to inspect the site of the Project with particular reference to 

location and infrastructure facilities. They are to make a careful study with regard to 

availability of materials and their sources and all relevant factors as might affect their rates 

and prices. They are also acquainted with relevant IS specifications with latest amendments 

of CPHEEO manuals, Clauses & Sub Clauses of the Bid documents and to have fully 

acquainted with all details of work front, communications, underground utility services,  
seasonal weather and its variation, labours, water supply, existing & proposed site levels, 

position and diversion of transportation and barricading , if required, electricity and any other 

general information including topological condition & existing level and level pertaining to 

and needed for the work to be completed in time properly.  

11. Bid documents  A full set of Bid documents consists of 2 Parts. These are 

 

PART I :-Containing all documents in relation to the name of the firm applied for and 

credential possessed along with all documents as depicted in Sl. No. 4 along with this NIeB 

and its all corrigenda’s. 

 

And 

Section A: Description of the Project.             

Section B: Conditions & requirements for Bidding.                  

Section C: General conditions of the Contract.                 
Section D: General specifications of Workmanship and materials for 

                Civil Works.                

 

& 

Section E: ANNEXURES               

                 Annexure under Section I : 

i. Drawing of Pipeline network(Annexure I) 

ii. Details of work(Annexure-II) 
& 

PART II :-Containing the Following Document. 

 

Bid Price / Price Schedule.(.xls format) 

 

12. Validity of Bid  
 

 

A Bid submitted shall remain valid for a period of 180 calendar days from the date set for 
opening of Bids. Any extension of this validity period if required will be subject to 

concurrence of the Bidders. 

13. Withdrawal of Bid  A Bid once submitted shall not be withdrawn within the validity period. If any 

Bidder/Bidders withdraw his/their Bid(s) within the validity period then Earnest Money as 

deposited by him/them will be forfeited. 
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14. Acceptance of Bid  The "Chairman, Mal Municipality" will accept the Bid. He /She does not bind himself/herself 

to accept otherwise the lowest Bid and reserves to himself/herself the right to reject any or all 

of the Bids received without assigning any reason thereof. 

15. Intimation  The successful Bidder will be notified in writing of the acceptance of his Bid. The Bidder 

then becomes the “Contractor” and he shall forthwith take steps to execute Formal Contract 

Agreement in appropriate “MUNICIPAL 'K' FORM “ with the "The Chairman, Mal 
Municipality "and fulfil all his obligations as required by the Contract. 

16. Escalation of Cost  There will be no escalation in cost for materials or labour and the contract price mentioned in 

the contract stands valid till completion of the contract, and other obligation, if any. 

17. Name & address of 

Engineer-In-Charge 

(EIC) of the Work 

 Executive Engineer, Jalpaiguri Division ,Municipal Engineering Directorate, Department Of 

Municipal Affairs Vivekananda Market , Dist :- Jalpaiguri, WEST BENGAL,        PIN- 

735101 .   

E-mail ID – ee.med.jpg@gmail.com (03561-230578) 

18. Execution of Work  The Contractor is liable to execute the whole work as per direction and instruction of the 

Executive Engineer, Jalpaiguri  Division of Municipal Engineering Directorate who is the 

"Engineer in Charge" of the work under the control  of “Superintending Engineer, North 

Circle, M.E. Directorate. Siliguri” 

19. Payment  Payment will be made to the successful Bidder by the "Chairman, Mal Municipality" 

periodically only on receipt of written recommendation from the Executive Engineer, 

Jalpaiguri Division of Municipal Engineering Directorate, Govt. of West Bengal.  

20. Influence  Any attempt to exercise undue influence in the matter of acceptance of Bid is strictly 

prohibited and any Bidder who resorts to this will render his Bid liable to rejection. 

 

Following clauses are to be adhering to by the concerned Bidder during the process of Bidding. 

 

21. In case office faces sudden closure owing to reason beyond the scope and control of "The Chairman, Mal Municipality", any 

of last date/dates as schedule in Sl. No 8 may be extended up-to/to next and following working day without issuing further 

and separate notice should the "The Chairman, Mal Municipality", feels it to be necessary and exigent. 

22. Persons having authenticated and having registered Power of Attorney may be considered lawfully becoming to be acting on 

and for behalf of the Bidder. 

23. Sufficient care has been taken to avoid variance in between the contents of the listed 

Documents in the Bid document. However, if there is any variance between the contents of different documents, the 

provision of documents appearing earlier in the list shall prevail over the same provided in the contents coming later. 

24. Imposition of any duty/tax/rule etc. owing to change /application in legislations/enactment shall be considered as a part of 

the contract and to be adhering to by the Bidder/Contractor strictly. 

25. Bid Acceptance Authority is the "The Chairman, Mal Municipality". 

26. In case of any dispute arising from any clauses of similar nature between bid documents and municipal Form "K", the 

decision of the Superintending Engineer, North Circle, M.E. Directorate,  Siliguri will be final and binding. 

27. All usual deductions for taxes as applicable i.e. GST, IT, and Labour welfare cess etc. as applicable will be made from 
the bills from time to time (please refer cl.57 of section C). 

28. No conditional Bid shall be entertained. 

29. In the event of e-Filing intending bidder may download the Bid document from the website http://wb.tender.gov.in directly 
by the help of Digital Signature Certificate &necessary cost of Bid document (if any) may be remitted through demand draft/ 

pay order issued from any nationalized bank in favour of  "The Chairman, Mal Municipality", payable at Jalpaiguri& same 

may be documented along with earnest money Deposit through e-Filling, (scanned copy to be submitted)(Details of which 

has been narrated in “Instruction to Bidders”).Technical Bid & Financial Bid both will be submitted concurrently duly 

digitally signed in the Website http://etender.wb.nic.in. Bid document may be downloaded from website & submission of 

Technical Bid/Financial Bid as per Bid Schedule. 

30. The Earnest Money, as specified in this NIeB shall be paid by ONLINE Only. Any Bid without EMD through online  

(Except exemption as per G.O.) shall be treated as informal and shall be automatically cancelled. 

31. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the site of works and its 

Surroundings and obtain all information that may be necessary for preparing the Bid and entering into a contract for the 

work as mentioned in the Notice inviting Bid, the cost of visiting the site shall be at the Bidder’s own expense. Traffic 

management and execution shall be the responsibility of the Agency at his/her/their risk and cost. 

32. Prospective applicants are advised to note carefully the minimum qualification criteria as 

Mentioned in ‘Instructions to Bidders’ before bidding. 

33. During scrutiny, if it is come to the notice to Bid inviting authority that the credential 

or any other papers found incorrect/manufactured/fabricated, that Bidder will not be allowed to participate in the Bid and 

that application will be out rightly rejected without any prejudice. 

34. Before issuance of the work order, the Bid inviting authority may verify the Credential& other documents with the original 

of the lowest bidder if found necessary. After verification, if it is found that such documents submitted by the lowest bidder 

is either manufacture or false, in that case, L.O.A./ work order will not be issued in favour of the bidder under any 

circumstances. 

35. If any discrepancy arises between two similar clauses on different notifications, the decision of "Superintending Engineer, 

North Circle, M.E.Dte." is final & binding. 

36. Contractor shall have to comply with the provisions of (a) the contract labour(Regulation Abolition) Act. 1970(b) Apprentice 
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Act. 1961 and (c) minimum wages Act.1948 of the notification thereof or any other laws relating thereto and the rules made 

and order issued there under from time to time. 

37. Where an individual person holds a digital certificate in his own name duly issued to him 

against the company or the firm of which he happens to be a director or partner, such individual person shall, while 

uploading any Bid for and on behalf of such company or firm, invariably upload a copy of registered power of attorney 

showing clear authorization in his favour, by the rest of the directors of such company or the partners of such firm, to upload 
such Bid. The power of attorney shall have to be registered in accordance with the provisions of the Registration Act,1908. 

38. Any legal matter will be settled within the jurisdiction of Hon’ble District Judges Court at Jalpaiguri, Dist.-Jalpaiguri, West 

Bengal. 

39. Bidder would be at liberty to point out any ambiguities, contradictions, omissions etc. seeking clarifications thereof or 

interpretation of any of the conditions of the Bid documents before the Bid Inviting Authority in writing 48 hours prior to 

Pre Bid Meeting, beyond such period no representation in that behalf will be entertained by the Bid Inviting Authority. 

40. The successful Bidder will remain liable for following with West Bengal Contract Labour (Regulation & Abolition) Act 
1970 and necessary certificates from appropriate authority to be submitted within 07 (seven) days from the date of issue of 

work order, otherwise the work order will be cancelled. 

41. The participating bidder has to upload the drawing of all zone showing diameter and location of Sluice valve (Sluice valve 

may be located at junction point and at the point where diameter of the pipe changes as per standard norms) and its chamber, 
end cap etc. as mandatory document under technical bid. If not uploaded the bidder will be not allowed to participate in 

financial bid. 

42. The successful bidder has to provide detailed estimate along with rate analysis (if any) and drawing of each zone along with 

sectional drawing for each diameter of pipe(in reference of drawing uploaded under technical document of this bid) for all 

works against each item as per the clause 4.0 of Section A & Items in BOQ(.xls format) with all necessary break up 

elaborately for justification of rates if asked by the concerned authority before acceptance of bid which will be treated as part 

of contract and the working drawing will also be prepare on the basis of this document later and will be sent for approval to 

competent authority. The total estimated cost against total quantity of pipe will be represented by unit rate for each item of 

work. For preparation of estimate the agency may consult PWD Schedule, PHE Schedule and approved market rate. 

43. Successful Bidder will have to submit requirement of all materials, work programme and Working drawing for laying and 

sectional drawing as per IS Specification for each dia. of pipe(on the basis of clause 41of this section) after awarding work 

order by competent authority.  

44. The Approximate quantity of Pipes to be laid may be deviate by (+/-) 10 % of the total quantity as given in sl no. 2 
considering the actual site condition and scope of work.  

45. Payment ( Running Account Bill ) will be made periodically against each item (Dia)of work as per clause 57 Of Section C of 

the bid document as per progress and satisfaction of Engineer-In Charge. Additional Security Deposit @ 8% (eight percent) 

will be deducted from each and every running bill. The entire amount of such 10% (ten percent) of Security Deposit (Initial 

2% + additional 8%) will be refunded without any interest only after successful completion of the whole work in all respect 
as per clause 57 of section C after full satisfaction of E.I.C. 

 

 

 
 

 

 

 

 

 

 

 

 

                                                                                           Chairman 

                   Mal Municipality 
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INSTRUCTION TO BIDDERS/BIDDERS 

SECTION – A-I 

 

1. General guidance for e-Biding 

Instructions/ Guidelines for bidders for electronic submission of the Bids have been annexed for assisting them to participate 

in e-Biding. 

 

2. Registration of Bidder 

Any Bidder willing to take part in the process of e-Biding will have to be enrolled and registered with the Government e-
procurement system, through logging on to https://wb.tender.gov.in The Bidder is to click on the link for e-Biding site as 

given on the web portal. 

 

3. Digital Signature certificate (DSC) 

Each Bidder is required to obtain a class-II or Class-III Digital Signature Certificate (DSC) for submission of Bids, from the 

service provider of the National Information’s Centre (NIC) or any other bonafide service provider on payment of requisite 

amount. Details are available at the Web Site stated in Clause 2 of Guideline to Bidder. DSC is given as a USB e-Token. 

 

4. The contractor can search and download NIeB and Bid Documents 

Electronically from computer once he logs on to the website mentioned in Clause 2 using the Digital Signature Certificate. 

This is the only mode of collection of Bid Documents. 

 

5. Submission of Bids. 

General process of submission, Bids are to be submitted through online to the website stated in Cl. 2 in two folders at a time 

for each work, one in Technical Proposal and the other is Financial Proposal before the prescribed date and time using the 

Digital Signature Certificate (DSC) the documents are to be uploaded virus scanned copy duly Digitally Signed. The 

documents will get encrypted (transformed into non readable formats). 
 

 

A. Technical proposal 

The Technical proposal should contain scanned copies of the following further two covers (folders). 

 

A-1. Statutory Cover Containing 

 

1. Prequalification Document 

i. As per Sl. No. 4  

ii. Prequalification Application (Sec-B, Form – I) 

iii. Scanned Copy of earnest money (EMD) as prescribed in the NIeB. 
 

2. NIeB(download and upload the same Digitally Signed) 

 

 

3. Technical Document   (To be filled, scanned & digitally signed) 

i.  Financial Statement (Section – B, Form – II). 
ii. Affidavits (Ref:-Declaration Of The Bidder ) 

iii. Bank Solvency Certificate. 

iv. Form III & IV Of Section B. 

v. Declaration by the Bidder. 

vi. Prepared Drawing in .pdf format(A0 scale)  

     (The autocad drawing may be obtained from concerned divisional office after publishing of the bid document for showing 
locations of different items if required and sluice valve chambers and to be uploaded.)  

 

A-2. Non statutory Cover Containing/My Documents 

 

i. Registration Certificate under Company Act. (if any). 

 
ii. Registered Deed of partnership Firm/ Article of Association and Memorandum 

 

iii. Power of Attorney (For Partnership Firm/ Private Limited Company, if any) 

 

iv. Tax Audit Report along with Balance Sheet and Profit and Loss A/c for the last 

five years(year just preceding the current Financial Year will be considered as year – I) 

 

v. Clearance Certificate for the Current Year issued by the Assistant Registrar of 

Co-Op(S) (ARCS) bye laws are to be submitted by the Registered labour Co-Op(S) Engineers’ Co.-Opt.(S) 

 

vi. List of machineries possessed by own/arranged through lease deed along with authenticated documents of lease / sub-
lease / hire basis etc. 
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vii. List of laboratory Instrument. 

 

viii. List of technical staff along with structure and organization (Section – B, Form – III). 

 

 

 

Note: - Failure of submission of any of the above mentioned documents (as stated in A1 and A2) will render the Bid liable to 

be summarily rejected for both statutory and non-statutory cover. 
 

Intending Bidders should upload Non-Statutory documents as per following folders in My 

Document: 

 

E-Bidding system of 

Government of West Bengal 

   

Bidder Document Sub 

Category 

Master 

   

Sl. No. Category Name Sub Category Name Sub Category 

Description 

    

A CERTIFICATES   

  A1. CERTIFICATES 1.GST Registration 

Certificate  

2.P.F Registration  

3.PAN Card,4. P.Tax 

Challan, 5.Trade License  

6. Income Tax Receipt  

(Last Financial Year) 
7.E.S.I.Registration 

Certificate. 

B COMPANY 

DETAILS 

  

  B1. COMPANY 

DETAILS 1 

1. Proprietorship Firm 

(Trade License). 

2. Registered Deed of 

partnership Firm 

3. Registration Certificate 

under Company 

Act. (if any). Ltd. 

Company (Incorporation 

Certificate , Trade 

License) 
4. Power of Attorney (For 

Partnership Firm/ 

Private Limited Company, 

if any) 

5. Society (Society 

Registration copy, Trade 
License) 

C CREDENTIAL   

  C1. CREDENTIAL1 Similar nature Work 
&Completion Certificates 

along with work order , 

Priced schedule and 

payment certificate issued 

by competent 

authority (as per Sl No. 4 

of NIeB) 

D EQUIPMENT   

  D1.LABOURTARY 1. List of Machineries and 

equipment 

necessary for field as well 

as laboratory test of 

all materials as per NIeB 

  D2. CIVIL 

MACHINERIES 

  D2. ELECTRICAL 

MACHINERIES 

  D2. MECHNANICAL 
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MACHINERIES 

   

  D2. MISCELLENEOUS 

MACHINERIES 

E FINANCIAL 

INFO 

 

  E1. P/L & BALANCE 

SHEET 2011- 

2012 

P/L & BALANCE 

SHEET (As per NIeB) 

    

  E2. PAYMENT 

CERTIFICATE 1 

Payment Certificate in 

support of valid 

credential only to be 

submitted(as per NIeB) 
  E3 PAYMENT 

CERTIFICATE 2 

F MANPOWER   

  F1. TECHNICAL 

PERSONNEL 

1. List of sufficiently 

qualified technical person 
(as per Sl No 4 of NIeB) 

  F2. TECHNICAL 

PERSONNEL ON 

CONTRACT 

1. List of technical 

personnel employed under 

the organisation (or on 

contact basis ) in details 
with name, qualification, 

experience and, 

address with contact 

number. 

G DECLARATION DECLARATION 1 1. Bank Solvency 

Certificate (As per NIeB) 

  DECLARATION 2 2. Valid Document in 

support of annual turn 
over 

(As per NIeB) 

  DECLARATION 3 3. Corrigendum and 

additional document (if 

any). 

    

 

 

Note:- Failure of submission of any of the above mentioned documents (as stated in A1 & A2) will render the Bid 

liable to summarily rejected for both statutory & non statutory cover. All Corrigendum & Addendum Notices, if any, 

have to be digitally signed & uploaded by the contractor in the Declaration Folder of My Documents. 

 

B. Bid Evaluation 

i. Opening and evaluation of Bid :- If any Bidder is exempted from payment of EMD, copy of relevant Government order 

needs to be furnished (applicable in case of Registered Labour Co-Operative Society). 

 

ii. Opening of Technical proposal :- Technical proposals will be opened by the Bid Inviting Authority electronically from the 

website using his/ her Digital Signature Certificate. 

 

iii. Cover (folder) of statutory documents (vide Cl. No. 5.A-1) should be opened first and if found in order, cover (Folder) 

for non-statutory documents (vide Cl. No. – 5.A-2) will be opened. If there is any deficiency in the statutory documents the 

Bid will summarily be rejected. 

 

iv. Decrypted (transformed in to readable formats) documents of the non-statutory cover will be downloaded and handed 

over to the Bid Evolution Committee. Scrutiny of technical proposal and recommendation thereafter and processing of 
comparative statement for acceptance etc. will be made by the Municipal Engineering Directorate, under the Deptt. of 

Municipal Affairs, Govt. of West Bengal. Comparative Statement may be forwarded to appropriate authority depending on 

the value of the work as applicable as per existing  norms and guidelines Govt. Of West Bengal. 

v. Uploading of summary list of technically qualified bidders. 

 
vi. Pursuant to scrutiny and decision of the screening committee the summary list of eligible Bidder and for which their 

proposal will be considered and uploaded in the web portals. 

 

vii. While evaluation, the committee may summon the bidders and seek clarification / information or additional documents 

or original hard copy of any of the documents already submitted and if these are not produced within the 

stipulated time frame, their proposals will be liable for rejection. 
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C. Financial proposal 

As per Sl. 11 , Bid Price / Price Schedule. To be uploaded digitally signed by the Bidder. 

 

6. Financial capacity of a Bidder will be judged on the basis of working capital and available bid capacity as mentioned in 

the NIeB to be derived from the information furnished in FORM-I and II (Section-B) i.e., Application (for Pre-

qualification) and Financial Statement. If an applicant feels that his/their Working Capital beyond own resource may be 

insufficient, he/they may include with the application a letter of guarantee issued by a first class Bank to supplement the 
applicant. This letter of guarantee should be addressed to the Bid Inviting/ Accepting Authority and should guarantee duly 

specifying the name of the project that in case of contract is awarded to the Bidder, the Bidder will be provided with a 

revolving line of credit Such revolving line of credit should be maintained until the works are taken over by the Authority. 

 

The audited Balance sheet for the last five years, net worth bid capacity etc. are to be submitted which must demonstrate the 

soundness of Bidder financial position, showing long term profitability including an estimated financial projection of the 

next two years. 

 

 

7. Penalty for suppression / distortion of facts 

Submission of false document by Bidder is strictly prohibited and in case of such act by the Bidder the same may be referred 
to the appropriate authority for prosecution as per relevant IT Act with forfeiture of earnest money forthwith. 

 

8. REJECTION OF BID 

 

 The Employer (Bid accepting authority) reserves the right to accept or reject any Bid and to cancel the Bidding 

processes and reject all Bids at any time prior to the award of Contract without thereby incurring any liability to the affected 
Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the ground for Employer’s (Bid accepting 

authority) action. 

 

The Bidder whose Bid has been accepted will be notified by the Bid Inviting and Accepting Authority through acceptance 

letter/ Letter of Acceptance. The Letter of Acceptance will constitute the formation of the Contract. 

 
The Agreement in Printed Bid Form will incorporate all necessary documents e.g. NIeB., all addenda-corrigendum, different 

filled-up forms (Section –B), Price Schedule and the same will be executed between the Bid Accepting Authority and the 

successful Bidder. 

 

 
 

 

 

 

 
 

 

                  Chairman 

     Mal Municipality 

 

 

 

 

 

 

 

 

 

 

 

 

 



12  

 

 

SECTION – B 

FORM –I 

PRE-QUALIFICATION APPLICATION 

To  

The Chairman, 

Mal Municipality, 

Dist:-Jalpaiguri, 

West Bengal, 

 

Ref: - Bid for______________________________________________________________________________  

________________________________________ (Name of work) ____________________________ 

_____________________________________________________________________________________NIeB No.: 

Dear Sir,  

Having examined the Statutory, Non statutory and NIeB documents, I /we hereby submit all the necessary information and relevant 

documents for evaluation. The application is made by me / us on behalf of___________________________________________ In the 

capacity ___________________________________________________________________duly authorized to submit the order.  

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for Application and for 

completion of the contract documents is attached herewith.  

We are interested in bidding for the work(s) given in Enclosure to this letter.  

We understand that:  

(a) Bid Inviting and Accepting Authority can amend the scope and value of  

the contract bid under this project.  

(b) Bid Inviting and Accepting Authority  reserves the right to reject any  

application without assigning any reason.  

Enclo :- e-Filling:-  

 1. Statutory Documents  
 2. Non Statutory Documents  

  

Date: -                                                                                  Signature of applicant including title  

and capacity in which application is made.  
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SECTION – B 

Form - II 

FINANCIAL STATEMENT 

B.1 Name of Applicant : 

B.2 Summary of assets and liabilities on the basis of the audited financial statement of the last five financial years. 

(Attach copies of the audited financial statement of the last five financial years)  

 1st Year  

(Rs. In 

lakh)  

2nd Year  

(Rs. In 

lakh)  

3rd Year  

(Rs. In 

lakh)  

4th Year  

(Rs. In 

lakh)  

5th Year  

(Rs. In 

lakh)  

a) Current Assets :  

(It should not include investment in any other firm)  

 

b) Current liabilities :  

(It should include bank over draft) 

 

c) Working capital :  

(a) – (b)  

 

d) Net worth :  

(Proprietors Capital or Partners Capital or Paid up Capital + 

Reserve and surplus )  

 

e) Bank loan/ Guarantee :  

(As per clause G.2. with all sub clauses) 

 

 

B.3 Annual value of construction works undertaken :  

Work in hand i.e. Work order issued  As on  

31.03.2016 

As on  

31.03.2015 

As on  

31.03.2014 

As on  

31.03.2013 

As on  

31.3.20112 

As on  

31.03.2011 

       

 

 

Signed by an authorized officer of the firm  

____________________________________________  

Title of the officer  

___________________________________________  

Name of the Firm with Seal  

Date________________  
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Declaration of the Bidder 

(Affidavit to be affirmed on a Non Judicial Stamp Paper of Rs. 10/- and enclosed with the Bid documents which is required to be submitted 
in time duly) 

 

I, ……………………………………………………………………………………………, son of …………………………………. 

……………………………………………………………, aged about ……………………………… years by occupation 

…………………………………………. do hereby solemnly affirm and confirm as follow: 

1. That, I am the ……………………………………………………. Of ……………………………………… have duly authorized 

by and competent to affirm this affidavit on behalf of the said Bidder. 

 

2. That, I have inspected the site of work covered under NIeB (NIeB No      ) circulated through Office memo bearing No --------

------------------------dated ---------- and have made myself fully acquainted with the site conditions existing level/proposed level and local 

conditions in and around the site of work. I have also carefully and meticulously gone through the Bid documents. Bid of the above named 

Bidder is offered and submitted upon due consideration of all factors and if the same is accepted, I on and for behalf of the aforesaid Bidder, 

being lawfully and duly authorized, promise to abide by all the covenants, conditions and stipulations of the Contractual documents and to 

carry out, complete the works to the satisfaction of the Bid accepting Authority of the Work and abide by all instructions as may given by 

the Engineer in Charge of the work time to time. I also hereby undertake to abide by the provisions of Law including the provisions of 

Contract Labour (Regulation & Abolition) Act, Apprentice Act 1961, West Bengal Sales Tax Act, VAT Act, Income Tax Act as would be 

applicable to the Contractor upon entering into formal Contract / agreement with the Bid Inviting/Accepting authority. 

 

3. That I declare that, no relevant information as required to be furnished by the Bidder has been suppressed in the Bid documents. 

 

4. That the statement above made by me is true to my knowledge. 

 
 

Deponent 

Solemnly affirmed by the said 
………………………………………………… 

 

 
before me. 

……………………………………………………………………………….. 

(1st class Judicial Magistrate / Notary Public)     
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SECTION - B 

FORM- III 

STRUCTURE AND ORGANISATION 

A.1 Name of applicant : 

A.2 Office Address : 

Telephone No. and Cell Phone No. :  

Fax No. :  

E mail : 

 

A.3 Attach an organization chart showing the structure of the company with names of  

Key personnel and technical staff with Bio-data. :  

 

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,  

 

 

 

 

 

 

Signature of applicant including title  

and capacity in which application is made.  
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SECTION - B 

FORM – IV 

C. DEPLOYMENT OF MACHINERIES (in favour of owner / lessee):- 

 

 

 

(Original document of own possession arranged through lease deed to be annexed)  

(If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of release of Machineries.)  

Name of Machine / 

Instrument  

Make  Type  Capacity  Motor / 

Engine  

No.  

Machine  

No.  

Possession Status  Date of release If 

Engaged  

Idle Engaged 

 

 

For each item of equipment the application should attach copies of  (i) Document showing proof of full payment, (ii) Receipt of Delivery,  

(iii) Road Challan from Factory to delivery spot, is to be furnished.  

 

 

 

 

 

Signature of applicant including title  

and capacity in which application is made.  
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Memo No.:- MM/C/900/1(13)/2018-19   Dated: 27.09.2018   

Copy Forwarded for information and for favour of wide circulation to: 

1. The Principal Secretary / Secretary, UD & MA Department, Poura Prasashan Bhavan, DD- I, Sector- I , Salt 

lake, Kolkata – 700064. 

2. The Director, SUDA, ILGUS Bhawan, H.C. Block, Sector-III, salt lake City, Kolkata-106. 

3. The Secretary, M.E. Directorate, Bikash Bhawan, Salt Lake City, KolKata- 91 

4. The Chief Engineer, M.E. Directorate, Bikash Bhawan, Salt Lake City, Kolkata- 91 

5. The District Magistrate, Jalpaiguri 

6. The Additional Chief Engineer, North, M.E.Dte., Siliguri. 

7. The Superintending Engineer, North Circle, M.E.Dte.,  Ashutosh Mukherjee Road,Collegepara, Siliguri. 

8. The Executive Engineer, Jalpaiguri Division, M.E.Dte. Jalpaiguri. 

9. The Media Officer, Department of Information and Cultural Affairs, Writers Buildings, Kolkata- 700001. 

10. The Executive Officer, Mal Municipality. 

11. Notice Board.  

12. SAE-concern 

13. File. 

 
 

 

Chairman 

     Mal Municipality 
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SECTION – A 

DESCRIPTION OF THE PROJECT 

1.0   GENERAL  

Laying D.I. pipes (All types & Class) including jacketing of pipes with polythene sleeves , earth work in excavation in 

trenches, shoring (if necessary) of adequate width having minimum depth to keep the top surface of pipe 1.00M below of the 

existing ground level in any kind of soil mixed with boulder, metal crust, concrete pavement, any road  sub-grade and its 

flank etc., dewatering  the   trenches, preparing the bottom surface  of the trenches  for continuous bedding including sand 

filling (if necessary) or over ground installation to cross ditches etc. supported with RCC pillars as & when necessary and 

fitting, fixing, jointing (all types of joints) valves, specials  etc. as per requirement, in  position, cutting, chamfering of pipes 

as required, carriage of materials from departmental store to work site, constructing sluice valve chambers including supply 

and fitting in position sluice valve of different dia. as per requirement , filling of the trenches with excavated materials, 

consolidating the same in layers, permanent road restoration in case of cement concrete roads or temporary road restoration 
in case of bituminous roads, guarding trenches with temporary bamboo railing for safety where necessary, emergency 

horizontal auger boring ( for roads other than NH & SH) where necessary, removing the surplus materials from site 

including all labour charges, tools and plants, hydraulic pressure testing, cleaning and disinfection of pipes etc. complete in 

all respect as per IS 12288-1987(latest edition) and instruction of E.I.C. 

Only D.I. pipes (All types & Classes), Rubber Gaskets & polythene sleeves of different dia. will be supplied  by the 

Department.  

 

All types of DI Specials (K-12) like Tee, Cross, Bends , Reducers , MJ Collar, End cap, tail piece etc. (Make- KEJRIWAL 

CASTING LTD./ ELECTROSTEEL CASTING LTD) as required and Sluice valves / Washout Valves / Air Release Valve/ 

NRV etc.          ( Make- IVC(Kol)/IVC (Nasik) /KBL/L&T/FORES /KEJRIWAL CASTING LTD./ ELECTROSTEEL 

CASTING LTD) and MS Pipe ( TATA or Jindal make) as necessary will be supplied & executed by  the agency himself.  

 

In case of Cement Concrete road, Permanent road restoration to be executed by minimum 125mm thick Cement Concrete 

(1:2:4) Pavement  over 150 mm thick River Bed Materials consolidation and HDPE sheet and as per direction & satisfaction 
of the EIC. 

 

In Case of Bituminous Road temporary road restoration to be executed by minimum 150 mm thick River Bed Materials  

compacted over backfilling. 

2.0  LOCATION 

Different wards of  Mal Municipal area, Dist. –Jalpaiguri 

3.0  DETAIL SCOPE OF WORKS 

I. The agency has to quote the rate on the basis of quantity of laying as per drawing attached as Annexure I and existing condition of the site 

as unit rate diameter wise. The participating agency has to carefully inspect the site with the attached drawing and collect all data for 

preparation of justified estimate and thereafter evaluation of unit rate against each item of BOQ. The participating agency also includes the 

cost of all such items in estimating the total cost which is required to complete the work complete in all respect. 

 

II. The work is to be executed as per related IS Specification, Municipal Form K7 and other specification laid down in the bid.                                        

Only DI Pipes of different diameter, rubber gasket & Polythene sleeves  will be supplied by Municipality. 

 

III. The contract comprises of laying of the Distribution System and laying, fitting, fixing, jointing, distribution pipes and all other works 

incidental thereto as desired and set-forth in the specification, Bidders are advised to inspect the site before tendering, extra claims on the 

ground of insufficient data and absence of knowledge about conditions prevailing at site shall not be entertained. 

 

IV. The work has to be carrying out on the basis of the approved drawing and part drawing has to submit along with each R.A bill submitted 

by the Contractor. 

 

V. After completion of the work a completion drawing (6 copies) in suitable scale with position of pipes (diameter wise and its length), 

specials/fittings, valves issued to him by Department or supplied by them have to be submit along with final bill. The final bill shall not be 

paid unless the said stipulation is complied with.  

 

VI. Care has been taken to make the uploaded drawing as correct as possible, nevertheless these drawings must be checked thoroughly by 

the tenderers’ who will be held responsible for satisfactory work of the pipe connection with all its details. Any discrepancy noticed 

should be pointed out before the work is commenced. Under all circumstances, the contractor will be held responsible for the satisfactory 

completion. In case of any discrepancy between the drawing and the schedule of tender, the decision of the Superintending Engineer will 

be final and binding. 

 
VII. The works are to be carried out strictly in accordance with approved drawing and specification supplemented by other detailed working 

drawings as the Engineer-in-Charge may sign, if necessary, from time to time. For any change, no extra claim will be entertained. 
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VIII. All types of DI Specials (K-12) like Tee, Cross, Bends , Reducers , MJ Collar, End cap, tail piece etc. (Make- KEJRIWAL CASTING 

LTD./ ELECTROSTEEL CASTING LTD) as required and Sluice valves / Washout Valves / Air Release Valve/ NRV etc. ( Make- 

IVC(Kol)/IVC (Nasik) /KBL/L&T/FORES /KEJRIWAL CASTING LTD./ ELECTROSTEEL CASTING LTD) and MS Pipe ( TATA or 

Jindal make) as necessary will be supplied & executed by  the agency himself.  

 
 

IX. The pipes are to be laid as far as practicable along road flanks with least hindrances to the vehicular traffic. The contractors are to obtain 

the information regarding the layout and precise position of the underground Electric Main, Telephone or other Cables. No responsibilities 

in this respect will be taken by the Directorate. The contractor will have to cut metal road where suitable Road flank is not available and its 

cost is included in the relevant items of the work. The information regarding the layout and precise position of the underground Electric 

Main, Telephone or other Cables. No responsibilities in this respect will be taken by the Directorate. The contractor will have to cut metal 

road or bituminous road of any thickness where suitable Road flank is not available and its cost is included in the relevant items of the work. 

 
X. The trenches will have to be adequately protected against accidents continuously throughout day and night. Demonstrations of danger 

signals, red lamps and other signs as may be required at the vintage point and imperative upon the contractors in the interest of public safety.  

 
XI. The contractors’ will further shore up and support to the satisfaction of the Engineer-in-Charge,   
all Building Works, Electric Mains, Telephone or Other Cables, Surface Storm Water, Drains, Ditches, Culverts, Water Sources, Water 

Mains and Other Pipes which may be or likely to be affected or endangered or disturbed by the works, being in the line thereof and 

continuous thereto. 

 
XII. The contractors’ will be liable for and make good at their own expenses within a reasonable  

period of time to be fixed by the Engineer-in-Charge, all damages which may be occasioned to one or combination of items in building, 

walls, water mains and other pipes by or in consequence of the execution of the works or accident whatsoever, in the event of default (in 

lapse with respect to the time limit) it shall be lawful for the undersigned to employ other agency to make good the damages at the risk at 

cost of the contractors’ after a 24 hours written notice period has elapsed. The expenditure amount in above situation will be deducted from 

the bills of agency.  

 

XIII. In case of trenches in front of any holding so as to block its passage of communication, the contractors’ will have to make for 

temporary arrangements to remove the difficulties by provision of wooden planks or otherwise and removing the same after the trenches are 

filled up.  

 
XIV. The tenderers will consider the conditions and adjust the extent of liabilities involved and quote their rate accordingly. Since no extra 

claims will be entertained separately on that account, inspection of sites prior to tendering, therefore, should be done by the tenderer.  

 
Further “Laying of Pipes” shall also include. Excavation of trenches a depth ensuring a minimum cover of one metre over the top of the 

pipe. 

 

XV. Decision of the Engineer-in-Charge in this respect is final. The excavation shall have to be done through any materials (e.g. – soil, 

premixed road surface, concrete to roads etc.) with shuttering and dewatering as may be required to protect the trenches and facilities the 

works during execution. This also includes cutting and removing trunks and roots of trees upto 20mm dia.  

 
XVI. Cutting the pipes to sizes (except for damaged ends supplied by the Department, where necessary), lowering and placing them along 

trenches including laying, fitting and jointing with rubber gasket and / or solvent cement joint and/or D.T. joint as the case may be. Filling 

the trenches in layers of 15cm. each layer being adequately watered and consolidated. The filling has to be done after completion of the 

joints and after effecting the hydraulic test as per specification.  

 
XVII. After removal of the surplus excavated materials (except road metal) after the trenches have been rammed to the satisfaction of the 

Engineer-in-charge, if any, serviceable materials such as bricks and stones ballast and chips, stone-setting, asphalt etc. are available from 

roads and other road flanks along which the pipes have been laid for restoration of the same, contractor will arrange for stacking these 

materials properly and separately as per direction of Engineer-in-Charge for which, no extra payment will be entertained in this situation. 

 

XVIII. The contractors’ rates for laying pipes will also include the cost of all the items of works mentioned with this Clause excepting that 

for which, a separate item has been provided in the schedule.  

XIX. In general, the pipes have to be laid below 1 metre from the existing ground level but if 1 metre cushion cannot be maintained 

anywhere to maintain the hydraulic gradient in the undulating terrain, (+/-) 10 % deviation in respect of such situation will be acceptable. 

 
XX.The contractor will provide his own arrangement for every cost, charges or expenses which may be claimed or any person public or 

private or Government concerned, occurred to the property of life of any such concern or person (as the case may be) by or in consequence 

of the execution of the said work or in respect of any labour of work, entitled upon said work for which, no extra payment will be allowed.  

 

XXI.  In case of Cement Concrete road, Permanent road restoration to be executed by minimum 125mm thick Cement Concrete 

(1:2:4) Pavement with 20mm down pakur variety stone chips (well graded) over 150mm thick River Bed Materials consolidation & 

compaction  and HDPE sheet and as per  direction & satisfaction of the EIC. 

 

XXII. In Case of Bituminous Road temporary road restoration to be executed by minimum 150 mm thick River Bed Materials 

compacted over backfilling. 

 

XXIII. The kutcha roads and other road flanks along which the pipes have been laid, have to be restored fully by filling, watering and 

consolidating in accordance with specification. Filling up the trenches with loose excavation materials followed by a loose layer at the top is 

not permitted. For any lapse on part of the contractor in this respect, a deduction as decided by the Engineer-in-Charge shall be made from 

bill which becomes payable under this contract.  
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No separate payment will be made for filling up of trenches to original level and proper consolidation thereto. Contractor will also have to 

dress the damaged alignment time to time as and when necessary during the tenure of the contract. All such costs must be included while 

quoting the rate.  

 
The contractors’ must see that the finished tops of the filled up trenches do not give rise to any significant  difference  of  level  (i.e.,  in  

form  of  hump or  depression  so  as  to  cause hindrances to vehicular traffic). 

 

Laying works for all type of pipes with 150 mm thick river bed materials compacted over backfilling as temporary road restoration. 

 

XXIV. EXCAVATION OF FOUNDATION, FILLING UP TRENCHES:  

 

Foundation to be excavated as per drawing. The depth and width of trenches to be properly maintained. The bed of trench is to be properly 

leveled and rammed. Any water accumulated in the trenches due to sewage or rain water to be dewatered at the cost of contractor. The 

laying rate includes for excavation in whatever soil and stone hard or soft that may be found and breaking through any underground 

structure surface metalling, pegging and trimming and pumping, if necessary, for removal of water or muddy water, taking out mud keeping 

the top soil separately or unavailing of surplus materials, tapping and shoring excavated materials, matching temporary installment and 

maintenance of surface and every other expense in strict conformity with the specification.  

 

The excavated areas around the foundation structure are to be filled up properly to the required levels with the earth obtained from 

excavation. The filling should be done properly consolidated with Iron Rammer and sprinkling water. The cost of filling up the trenches 

includes relevant items of work for which, no extra payment will be made. 

 

XXV. DEPARTMENTAL SUPPLY OF PIPES AND CARRIAGE:  

 

The departmental supply of D.I Pipes of different Pipes for pipeline will be made from the local Departmental Store. List of materials will 

be prepared on the basis of the actual requirement duly once set by Engineer-in-Charge so that, least possible materials are left surplus 

which are to be returned back to local departmental store by the contractor for which no extra payment will be made.  

 

The carriage cost from store to work site has been provided in the respective item of the schedule, for which, no extra payment will be made. 

The contractor shall check the quality of materials before taking delivery of the same, any subsequent complaint in this respect shall not be 

entertained.  

 

The contractors’ are solely responsible for the safe custody of those supplied materials onwards from the date of issue till the same are used 

in the work according to the contract and the surplus items are finally handed-over to this Directorate/Department. For any loss or damage 

occurring during this period, the contractors’ will remain responsible and recovery will be made from them as per Rule. 

 

The contractors’ at their own cost will supply of specials & valves , supply of  labours for loading, unloading and stacking the materials as 

and when required by the Engineer-in-Charge.  

 

No carriage charges will be paid for any carriage within the campus of the work site, for any advance carriage (to relieve cage of the store), 

double carting if it becomes necessary and return the surplus materials to the Departmental Stores, no extra payment shall be made. The cost 

of all such carriage has been included and distributed in the relevant items of the bill of quantities.  

 

No claims for extra payment due to any delay of detention, dispute of non-procurement of materials to be supplied departmentally or for any 

other reason will be entertained.  

 

XXVI. RECOVERY OF MATERIALS:  

 

For loss of damage of the materials supplied by Government or non-returning of surplus materials, recovery will be made from the 

contractor at the highest of the following rates :-  

.  

Fifty percent in excess of departmental stock rate or the rate at which Municipality buy the material from agency at the time of recovery of 

value. 

Ten per cent in excess of market rate at the time of recovery of value. Decision of the Executive Engineer/E.I.C. concerned in respect of 

market price is final and bindings.  

 

The contractors’ should carefully examine the materials supplied from Govt. Store regarding its quality and suitability. No complaint in this 

regard will be entertained once the materials have been supplied to and received by the Contractors. 

 

XXVII.DEPARTMENTAL MATERIALS AND COST:  

 

All the materials except D.I. Pipes, and DT/Mechanical Joints, D.I./C.I. Specials and Rubber Gaskets have to be supplied by the contractor. 

The aforesaid materials will be supplied by the Department free of cost as non-recoverable items.  

 

XXVIII.TIME OF COMPLETION:  

 

The works for pipe line shall be completed in all respect by the contractors’ within 180(One hundred and eighty) days.  

 

In the event of work being not completed within this stipulated period, the contractors’ will be liable to pay a penalty as Clauses of 

Municipal Form K through which the tender will be accepted.  

 

The contractor will show satisfactory cause for delay in starting work if the works are not started within 10(ten) days from the date work 

order. Otherwise, the contract will be terminated. The contractor will accordingly, prepare a time bound programmes of execution with 

regard to all the items of work set-forth in a schedule and submit the same to the undersigned within 7(seven) days’ from the date of work 
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order.  

 

For unsatisfactory progress of work, it will be the option of the undersigned/E.I.C. to withdraw the works out of the contractors’ and to get 

the balance works done through any other agency at the risk and cost of the contractors’.  

 

In case of recurrence of unsatisfactory progress, the undersigned/E.I.C. shall have the power to rescined the contract and to impose such 

penalties as have been specified in the Municipal Form K. The contractor may further be debarred from tendering for works under this 

Directorate.  

 

Before starting the work, the contractor shall submit a target of progress schedule showing the different portions of work, he expects to 

complete against stages of time.  

 

XXIX.SITE ORDER BOOK:  

 

The contractor will produce Site order book at site before commencement of the work duly numbering the page herein shall be recorded the 

orders, instructing comments, sketches etc. as may be issued at site by the undersigned / Engineer-in-Charge or his authorized representative 

from time to time. The contractor also will comply with such order, instruction, sketches etc. and will maintain the site order book till the 

contract is fulfilled and will be required to produce the same on demand by the Engineer-in-Charge.  

 

The site order book shall be a bound register full scape size of fifty pages in triplicate duly marked two pages in each unit of three should 

have perforation beside, so as to be easily detachable.  

 

The contractors’ or authorized representative (to be categorical named by the contractors’) must sign any such orders, instructions, 

comments and sketches issued as a token acceptance in all three pages of the Site Order Book.  

 

XXX.ACCIDENT OR INJURY TO WORKMEN:  

 

The Employer shall not liable for or in respect of any damages or compensation payable at law in respect or inconsequence of any accident 

or injury to any workman or other; person in the employment of the Contractor or any sub-contractor, have and except any accident or injury 

resulting from any act or default of the employer, his agents, or servants. The Contractor shall indemnify and keep indemnified the 

Employer against all such damages and compensation, save and except as aforesaid and against all claims, proceedings, costs, charges and 

expenses whatsoever in respect thereof or in relation thereto. 

 

 

4.0 SPECIFICATION OF DIFFERENT ITEM OF WORKSTO BE EXECUTED 

 

 

a)  Laying D.I. pipes (All types & Class of different diameters) with specials including , jacketing the pipe with appropriate size of 

Polythene sleeves( before laying of DI pipe ) ,  earth work in excavation in of adequate width as per relevant IS Code having minimum 

depth to keep the top surface of pipe 1.00M below of the existing ground level in any kind of soil mixed with boulder, metal crust, concrete 

pavement, road  sub-grade and its flank etc., in  position and carriage of materials from departmental store to work site, filling of the 

trenches with excavated materials, consolidating the same in layers, removing the surplus materials from site including all labour, tools and 

plants etc. 

( Only DI pipes, rubber gaskets & Polythene sleeves  will be issued departmentally. The surplus and unused materials are to be returned to 

store at contractor’s own cost.) 

 

 

b) Laying of D.I pipes & specials over brick or concrete piller or wall upto height of 2m above ground level aligning assembling etc. all 

complete including cost of all  sal ballah staging, bamboo scaffolding tools & plants specials for hoisting and positioning etc.all complete as 

per specification and direction of E.I.C. 

 

c)Cutting cast iron/D.I. (all types) by chisel/Hacksaw including rendering the surface smooth to make it suitable for rubber gasket/ rubber 

ring etc. complete as per direction of EIC.  (for old line only). 

 

d) Chamfering the spigot end of the D.I pipes for using in Tyton joints line or otherwise by means of electric grinder set at site as per 

direction of  E.I.C 

 

e)Cleaning throughly the inner surface of pipe line including special & valves by flushing with water & subsequently disinfection of the 

same pipe line by flushing again with water containing bleaching powder resulting in residual chlorine not less than 10 mg / Hr. after 24 

hours of such filling including laboratory testing of water sample obtained from disinfected pipe line & disposal of water from the pipe line 

after completion of the work. The rate is including of cost of requisite water to be arranged by the Contractor. 

 
f)Supplying& delivery at working site CIDF sluice valve conforming to IS 14846-2000 (ISI marked), with latest amendment, including 

stacking and inclusive of Departmental inspection, packing charges, all taxes and duties as applicable and payble, Flanged drilled as per IS 

1538/1993 with latest amendment all complete along with installation of the same  as per direction of EIC. 
Class PN 1.0 with cap.(Sluice Valve to be supplied by agency) 

 

g) Making flange joint to D.I pipes and specials and valves including dewatering of trenches, tools & plants, labour etc as per specification 

and instruction of E.I.C . 

 

h) Hydraulically  testing of different types of pipes in sections for a head of water not less than 1/2 (Half ) the that pressure recommended by 

I.S or corresponding pipe materials  whether the gauge pressure will remain static for 30 minutes by filling water including supply of 

necessary equipment’s such as generator sets, pumps gauges etc. All complete as per specification and instruction of  E.I.C. [Water have to 

be arranged by the bidder himself and whole testing procedure will be accordance with as per IS : 3114 - 1965] 
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i) Hire and labour charges for 75 mm dia bamboo railing on Jhau / Eucalyptus or other approved timber / bamboo posts 1.4 m above GL and 

0.6 m below GL including tying strongly with coir ropes and boring holes for posts in any soil/ concrete surface / Bituminous surface 

packing the sides etc. including cost of restoration to the damages of the ground to its original condition as per direction  of EIC after 

removing barricade. 75 mm dia bamboo railing and 100 mm dia bamboo posts @1.4 mtr apart. Railing with 3 rows. 

 
j) Dismantling all type of masonry including cement concrete stacking serviceable materials at site and removing rubbish as directed within 

a lead of 75m in ground floor including roof.  

 
k)Cutting  sub -grade of road (concrete bituminous carpeting& consolidated Ballast/brick soling &other sub-grade materials by means of 

chisels/Hammer other equipments ( for trenches & laying of pipe line.) 

 
l) Emergency horizontal road crossing by Augor-boring including boring charge, pipe laying and jointing, making baricades, lighting 

arragement etc. all complete as per direction of E.I.C 

For 100 mm dia to 500 mm dia pipes.(Excluding State Highways, National Highways and Railways crossing) 

 

m)Construction of sluice valve chamber as per drawing supplied by concerned division or standard drawing given by contractor and 

approved by E.I.C with brick work in cement morter (6:1) over 15 cm. of WCC (6:3:1)with supply of approved quality (Heavy type) C.I 

surface box embedded in 100mm thick removable slab in (4:2:1) including fitting, fixing and overhauling and instruction of  E.I.C (Valves 

will be supplied by Agency). 

 
 

n) Installation  of CI Bolted collar as per IS 13382-1992 with latest amendment or end cap up to date including all taxes & other incidental 

charges what so ever, carriage, loading unloading & stacking at working site. 
 

 

o) Hire and labour charges for shuttering with centering and necessary staging upto 4 mtr. using approved stout props for and thick 
hardwood planks of approved thickness with required bracing for concrete slabs , beams and columns ,lintels curved or straight including 

fitting , fixing and striking out after completion of works (upto roof of g.f), as per drawing, specification & direction of E.I.C.  
 

p) Ordinary cement concrete ( mix 1:2:4))  with graded stone chips (20 mm nominal size ) of Pakur variety  excluding shuttering and 

reinforcement if any in ground floor as per relevant IS Codes. 
a) Pakur variety. In ground floor 

 

q) Reinforcement for all reinforced concrete work in all sorts of structures including distribution bars, stirrups, binders etc .including 

supplying of rods , initial straightening and removal of rust (if necessary), cutting to requisite length, hooking & bending to correct shape ( if 

necessary) placing in proper position & binding with 16 gauge black annealed wire at every intersection etc. complete as per drawing & 

specification including cost of wire. Reinforcement should be of SAIL/ TATA /RIRL . 

 

r) Ordinary cement concrete ( mix 1:1.5:3)  with graded stone chips (20 mm nominal size ) excluding shuttering and reinforcement if any in 

ground floor as per relevant IS Codes. 
a) Pakur variety. In ground floor 

 

s) Single Brick Flat Soling of Picket Jhama bricks including ramming & dressing bed to proper level & filling joints with powder earth or 
local sand. 

 

t) Restoration of laterite / moorum / bituminious road to its original condition with old and new materials and by supplying edging etc. over 
a layer of B.F.S. complete as per direction of and satisfection of E.I.C. 

 

4.0 Limit of Contract  

The limit of contract starts from preparation of complete drawing of respective zone showing diameter and length of pipe, Valve etc. and 

after approval of same by competent authority proper execution according to specification and after completion of the job preparation of 

final drawing and submission of the same to competent authority. In between the above, all the works required for successful completion of 

the completion of the component are in the scope of the above work. 

                      

                                                                                    

    Chairman 

         Mal Municipality 
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SECTION - B 

CONDITIONS & REQUIREMENTS FOR BIDDING 

1. Submission of eBid document will not be allowed beyond the schedule time indicated in the eBidding. 

2. Each Bidder shall upload his offer in envelopes (statutory and non-statutory)& .xls sheet after digitally signed super scribing the 

name of the work, name & address of the bidder, NIB No and date of submission of the eBid. 

3. Each page of the eBid documents, drawing etc. has to be digitally signed / initiated by the authorized signatory. 

4. No eBid proposal will be entertained without the earnest money being submitted as indicated in the NIB. No interest will be 

allowed for the said earnest money and the Bid issuing authority will hold the same till finalization of the eBid. 

5. Any conditional eBid will be liable for rejection. 

6 The Bid inviting Authority reserves the right to reserve or amend the eBid documents prior to the date notified for submission of 

the eBid or also to extend the time mentioned in the NIB under intimation to the Bidders. 

7. eBid once offered cannot be withdrawn within a period of 120 calendar days from the date set for opening of eBids. Any 

extension of this validity period if required will be subject to concurrence of the Bidders. 

8. Bidders would be at liberty to point out any ambiguities, contradictions, omissions, etc. seeking clarifications thereof or 

interpretation of any of the conditions of the eBid documents before the Bid Inviting Authority by uploading his/her doubt within a period of 

Forty eight hours before the date of Pre bid meeting as per schedule. 

9. Written clarification or amendments etc. as may be issued by the Bid Inviting Authority in pursuance to the representation made 

by the intending Bidders under Clause 10 above shall be final and binding on the Bidders and shall form a part of the eBid documents. Bid 

Inviting Authority however, reserves the right to have pre Bid conference with the intending Bidders if deemed necessary. Any point or 

irregularities pr questions could not be raised after expiry of pre bid meeting. 

10. Intending Bidders are required to inspect the site of the Project with particular reference to location and infrastructure facilities. 

They are to make a careful study with regard to availability of materials and their sources and all relevant factors as might affect their rates 

and prices. The Bidders must be acquainted with existing ground level(EGL), Highest flood level(HFL), Finished ground 

level(FGL)/Proposed ground level(PGL), and other required levels. 

11. If expenses incurred for site inspection and all activities in the preparation and uploading of the eBid shall be borne by the 

Bidders. 

12. Extra claim or any concession on the ground of insufficient data or information and absence of knowledge of conditions 

prevailing at the site or situation arising during the execution of the work shall not be entertained. 

13. eBid, which have been considered valid on the result of general examination (Prequalification stage) at the time of opening, shall 

be subjected to subsequent detail scrutiny. Notwithstanding the general examination carried out earlier, the Bid Inviting authority reserves 

the right of rejection of any eBid, which may be found to be defective during the detail scrutiny. 

14. Bidders before uploading the eBid documents shall have to ensure that “Declaration by the eBidder” in the pro-forma set out in 

the eBid documents is to be filed separately with the eBid documents in the form of Affidavit to be affirmed by the same person signing the 

Bid documents. 

15. The Bid inviting authority reserves the right to accept or reject any or all of the eBid received or to split up the work in groups or 

to relax any clause without assigning any reason thereof. 

16. This set of Bid documents consists of: 

a. Detail Notice inviting Bid. 
b. Declaration by the eBidder. 

c Main Bid Documents consists of PART I & PART II (Technical) & financial (.xls format) 

d.                Municipal Tender Form. 

 

 

 

                                                                                      Chairman 

     Mal Municipality 
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SECTION – C 

General Conditions of Contract 

1.0  DEFINITIONS AND INTERPRETATION 

(1) In the Contract, as hereinafter defined, the following words and expressions shall have to be meanings hereby assigned to them, 

except where the context otherwise requires: 

(a) "Approved" means approved in writing, including subsequent written confirmation of previous verbal approval and "approval" means 

approval in writing, including as aforesaid. "However in spite of approval from Competent Authority contractor is   solely responsible for 

design-cum-execution of the whole project as it is turnkey job" 

(b) Authority means the “The Chairman, Mal Municipality” or his Authorized representative and the “directorate” means Municipal 

Engineering Directorate or its authorized representatives. 

(c) "Bank" means the "State Bank of India" or any other Nationalized Bank. 

(d)  "Calendar day" means a period of twenty four hours extending from midnight to midnight. 

(e) "Cash" includes cheque, bank drafts and any other payment voucher authorizing payment from any bank or treasury. 

(f)  "Contractor" means the person or persons, firm or Corporation who have entered into the contract for the performance of the work. 

(g) "Contract price" means the sum as stated in the Bid submitted by the contractor subject to such additions there to or deductions therefore 

as may be made under the provisions of the contract documents and accepted by the Employer. 

(h) "Constructional Plant" means all appliances or things of whatsoever nature required in or about the execution or maintenance of the 

works but do not include materials or other things intended to form or forming part of the permanent works. 

(i)     "District" or Mali Municipal Area means the area described as such in Schedule-I of The Act; 

(j) "Drawings" means the drawings referred to in the Bid documents and any modification of such drawings approved in writing by 

the “Superintending Engineer, North Circle, M.E.Dte.” or his representatives of Municipal Engineering Directorate from time to time. 

(k) "Employer" means “The Chairman, Mal Municipality” 

(l) "Engineer in Charge” means the Executive Engineer, Jalpaiguri Division of Municipal Engineering Directorate. 

(m)"Engineer's Representatives" means any Assistant Engineer or Sub-Assistant Engineer or any Technical Personnel of works appointed 

from time to time by the Employer or the Engineer to perform the duties set forth in Clause 2 hereof, whose authority shall be notified in 

writing to the Contractor by the Engineer-in Charge. 

(n) "Ground Level (EGL)" means the level of the referred point of the exposed surface of the ground, road or pavement free from 

extraneous materials and High Flood Level(HFL) or Finished Ground Level(FGL) is the referred top most point of the nearby road shown in 

site plan. 

(o) "Holidays" means a public holiday for the purpose of Section 25 of the Negotiable Instruments Act, 1881 or such other day on 

which the office of the Authority remains closed for the day. 

(p) “Local Authority" not only means a Municipal Corporation or Municipality (ULB) or other authority legally entitled to the 

control or manage local funds but also includes the West Bengal State Electricity Distribution Company Ltd. 

(q) "Month" means English calendar month. 

(r) "Permanent Work" means the permanent works including equipment to be supplied, executed, erected and maintained in 

accordance with the Contract. 

(s) "Road" shall include a street, avenue, lane, by-lane or any other access routes over which a person authorized by a Local 

Authority has a right of way. 

(t) "Rupees" (or Rs. in abbreviation) shall mean Rupees in Indian Currency. 
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(u) "Site" means the land and other placed on, under in or through which the Permanent. Works or Temporary Works are to be 

executed and any other lands and places provided or arranged by the employer for working space or any other purpose as may be 

specifically designated in the Contract as forming part of the Site. 

(v) "Specification" means the specification referred to in the Bid and any modification thereof or addition thereto as may from time 

to time be furnished or approved in writing by the “Superintendent Engineer, North Circle Municipal Engineering Directorate,. Further 

specification laid down in the P.W.D Schedule of Govt. Of West Bengal & all relevant IS codes with latest amendments will be implied 

after due approval from S.E (SC). In case of any ambiguity or completion of different schedule the decision of S.E (SC), will be final and 

bindings. 

(w) "Store" means such storage areas including depot, go down, stockyard, dumping yard etc. maintained by the Authority) or where 

supply of any material for the construction or any work has been undertaken by any authorized agent, by such agent within the District. 

(x) "Temporary Works" means all temporary works of every kind required in or about the execution or maintenance of the 

Permanent Works. 

(y) "Bid Date" means the date fixed for receipt of Bids as per Notice Inviting Bids or as extended by subsequent notification(s). 

(z) "Bidder" means the person, or persons, Firm, Company or Corporation submitting a Bid for the work contemplated either 

directly or through a duly authorized representative; 

(aa)"The Act" West Bengal Municipal Act, 1975. 

(bb)"Time" expressed by hours of the clock shall be according to the Indian Standard Time. 

(cc)"Water main" means any pipe or conduit of cast iron, steel or of any other material intended to conveyor distribute water; 

(dd)"Works" shall include both Permanent Works and Temporary Works. 

 

(ee)"Work" means all of the work of the project called for or shown in the Bid documents including preparation, construction improvement 

and cleans up. 

(2) Singular and Plural: Works importing the singular only also include the plural and vice versa where the context demands. 

(3) Headings or Notes: The headings and marginal notes in these Conditions of Contract shall be deemed to be part thereof or be 

taken into consideration in the interpretation or construction thereof or of the Contract. 

(4) Cost: The work "cost" shall be deemed to include overhand costs whether on or off the Site. 

(5)  Period of completion: The period of completion shall be 180 (One Eighty) after issuing the work order. 

2.0. ENGINEER IN CHARGE AND HIS REPRESENTATIVES 

(1) Duties and Powers of Engineer in Charge and his Representative - The Engineer shall carry out such duties in issuing decisions, 

certificates and orders as are specified in the Contract. Fixation and acceptance of rates for altered or substituted items of work or for 

additional items of work or their deletion shall however always rest with the same authority (by designation) as had accepted the original 

Bid. 

(2) Representative(s) shall be responsible to the EIC and his/their duties are to watch and supervise the Works and to test and 

examine any materials to be used or workmanship employed in connection with the works. He shall have no authority to relieve the 

Contractor of any of his duties or obligations under the Contract, not, accept as expressly provided hereunder or elsewhere in the Contract, 

to order any work involving delay or any extra payment by the Employer, nor to make any variation of or in the Works. 

(a) Failure of the Engineer's Representative to disapprove any work of materials shall not prejudice the power of the Superintendent 

Engineer, North Circle Municipal Engineering Directorate, , thereafter to disapprove such work or materials and to order the pulling down, 

removal of breaking up thereof. 

(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's Representative he shall be entitled to refer the 

matter to the Superintendent Engineer, North Circle Municipal Engineering Directorate, , who shall thereupon confirm, reverse or vary such 

decision. 

3.0 ASSIGNMENT 

The Contractor shall not assign the Contract or any part thereof, or any benefit or interest therein or there under, otherwise than a change in 

the Contractor's bankers of any money due or to become due under this contract, without the prior written consent of the EIC. 
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4.0 SUBLETTING 

The Contractor shall not sublet the whole of the Works. Except where otherwise provided by the Contract, the Contractor shall not sublet 

any part of the Works without the prior written consent of the Superintendent Engineer, North Circle, Municipal Engineering Directorate, 

which shall not be unreasonably withhold and such consent, if given, shall not relieve the Contractor form any liability or obligation under 

the Contract and he shall be responsible for the acts, defaults and neglects of the said sub-contractor including his agents, servants or 

workmen as fully as if they were the acts, defaults or neglects of the Contractor, his agents, servants or workmen, provided always that the 

provision' of labours on a piece-work basis shall not be deemed to be a subletting under this clause. 

5.0 CONTRACT DOCUMENTS 

(1a) Language: The Contract documents shall be drawn up in the English language. All correspondence, orders, notices etc. shall also be in 

English. 

(1b) Law: The law of India and of the State of West Bengal shall apply to the Contract and the Contract is to be construed accordingly. 

(2)  Documents Mutually Explanatory: The several documents forming the contract are to be taken as mutually explanatory of one another 

but in case of ambiguities or discrepancies the same shall be explained and adjusted by the Superintendent Engineer, North Circle Municipal 

Engineering Directorate, in terms of the provisions in Clause B-2.3 of the Conditions and Requirements for Biding (omitted portion) who 

shall thereafter issue to the Contractor instructions thereon. Provided always that if, in the opinion of the Engineer, compliance with any 

such instructions shall involve the Contractor in any cost, which by reason of such ambiguity or discrepancy could not reasonably have been 

foreseen by the Contractor, the Engineer shall certify and shall pay such additional sum as may be reasonable to cover such costs with 

recommendation of the Superintendent Engineer, North Circle Municipal Engineering Directorate,. 

6.0   DRAWINGS 

(1) Custody of drawing: All the approved Drawings shall remain in the safe custody of the Executive Engineer, Jalpaiguri Division, 

Municipal Engineering Directorate, but one copy thereof shall be furnished to the Contractor free of charge. The Contactor shall provide and 

make at his own expenses any further copies required by him. At the Completion of the Contract, the Contractor shall return to the 

Executive Engineer, Jalpaiguri Division, Municipal Engineering Directorate, Govt. of West Bengal all drawings as provided under the 

Contract. 

(2) One copy of approved drawing is to be kept on site. One copy of the Drawings furnished by the Contractor as aforesaid, shall be 

kept by the Contractor on the site and the same shall at all reasonable times be available for inspection and use by the Engineer, and his 

Representatives and by any other persons authorized by the Engineer in writing. 

(3) Disruption of progress: The Contractor shall give written notice to EIC whenever planning or progress of the works is likely to be 

delayed or disrupted unless any further approval of drawing or order, including a direction instruction or approval is issued by 

Superintendent Engineer, North Circle Municipal Engineering Directorate, on recommendation of Executive Engineer Jalpaiguri Division, 

Municipal Engineering Directorate within a reasonable time. The notice shall include details of the drawing or order required, and of why 

and by whom it is required and of any delay or disruption likely to be suffered if it is further delayed. 

(4) The contractors should submit required design calculations along with drawing. If required by Superintendent Engineer, North 

Circle Municipal Engineering Directorate, / E.I.C the design shall be submitted in latest version of civil, Mechanical, & Electrical software’s 

with their hard copies and soft copies (in CD). 

7.0 ADDITIONAL COPIES OF DRAWINGS 

The EIC shall have full power and authority to supply to or demand from the Contractor, from time to time, during the progress of the 

Works, such further drawings as shall be necessary for the purpose of the proper and adequate execution and maintenance of the Works. The 

Contractor shall carry out and be bound by the same. Adequacy as determined by the EIC shall be final and binding on the Contractor. 

 

8.0 GENERAL OBLIGATION 

Contractor's General Responsibilities - The Contractor shall, subject to the provision of the Contract, and with due care and diligence, 

execute and maintain the Works and supply all labour, including the supervision thereof, materials, equipment, Constructional Plant and 

machinery, tools and all other things whether of a temporary or permanent nature, required for such execution and maintenance, so far as 

necessary for providing the same is specified in or is reasonably to be inferred from the Contract. The Contractor shall take full 

responsibility for the adequacy, stability, safety & security or all Site operations and methods of construction, erection etc. During trialrun 

and annual maintenance period the contractor has to assured safety and security of the whole plant by providing necessary guard/watchmen 

at his own cost. 

9.0. CONTRACT AGREEMENT 
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The Contractor shall, when called upon to do so, enter into and execute a Contract Agreement, to be prepared and completed in the form 

annexed with such modification as may be necessary. 

10.0. GUARANTEE 

The contractor shall stand guarantee for successful operation of the project for 12 months from the date of successful commissioning of the 

pump and shall within the O&M period, after 3 months trial run remove/rectify/ make good any such deficiency forthwith at his own cost. 

During the guarantee period (after the trial run period) the firm's representative shall visit the site once in a month and advice in writing the 

Superintendent Engineer, North Circle Municipal Engineering Directorate, about the condition, state of health, and operation & maintenance 

procedure of the equipment. 

The successful Bidder shall also give the following guarantee in respect of the equipment supplied by him. 

i) All equipment shall be free from any defects due to faulty design of the components, materials and/or workmanship 

ii) The equipment shall operate satisfactory. The performance and efficiency shall not be less than guaranteed values. 

iii) Formal acceptance of the work or equipment covered under the contract will not be made by the EIC until all the work done by 

the contractor has satisfactorily passed all tests required and run for a reasonable period to his satisfaction. 

If during testing of work, including equipment prior of formal acceptance, the same or the material thereof must satisfy in respect of meeting 

the specification guaranteed or otherwise the Contractor shall replace all such equipment etc. in a condition which will meet the guaranteed 

performance and be up to the specification, in both material and workmanship. 

Any such work shall be carried out by the contractor at his own expense, if such work shall, in the opinion of the Engineer-in-Charge, be 

necessary due to the use of materials or workmanship not in accordance with the contract and/or to the neglect or failure on the part of the 

contractor to comply with any obligation expressed or implied on the contractor's part under the contract. If the contractor shall fail to do 

any such work as  per aforesaid requirement of the Engineer-in-Charge, the EIC shall be entitled to have such work carried out by its own 

workman, or by others hired for the purpose, and if such work is in the opinion of the Engineer-in-Charge for which the contractor should 

have carried out at the contractor's own cost, the department shall be entitled to recover from the contractor the supervision cost deemed fit 

together with the cost increased for the purpose and may deduct the same from any money due to or that may become due to the Contractor. 

10.1 START-UP GURANTEES 

Until such time as the equipment or material installed and erected under the contact is finally accepted by the Department in keeping with 

the terms and condition of this contract and associated specifications the responsibility for proper storage, testing, maintenance and efficient 

of the same shall be that of the contractor. Prior to start-up contractor shall be required to service of the equipment and during start-up render 

such assistance as may be necessary or request for by the Employer. 

When the equipment has not been manufactured by the bidder, Back to Back Guarantee shall be provided and the manufacturer 

recommendations for installation of the same shall be strictly adhered to and any defects developing due to faulty installation transportation 

and / or erection during start-up or during a period of one year from the date of commissioning shall be rectified, remedied or made good by 

the contractor through manufacturer, if considered by the Department, at his own cost. When the equipment has manufactured by the bidder 

himself, rectification within similar period is compulsory. 

11.0. INSPECTION OF SITE 

The EIC shall have made available to the Bidder with the Bid documents such data like its location, distance from fixed point including the 

layout drawing and location of the primary grid point, level drawing data the source of filling the reservoir and the Bid shall be deemed to 

have been based on such data. But the Bidder shall be responsible for his own interpretation thereof. The Bidder may also undertake 

investigations at his own cost on such levels or any other levels prior to submission of his offer. 

The Bidder shall also be deemed to have inspected and examined the site and its surroundings and information available in connection 

therewith and to have satisfied himself, so far as is practicable, before submitting his Bid; as to the form and nature thereof, including the 

sub-surface conditions, topography together in the level, the hydrological and  climatic conditions, the extent  and  nature of work and  

materials necessary for the completion of the Works, the means of access to the Site and the accommodation he may require and, in general 

shall be deemed to have obtained all necessary information, subject as above mentioned, as to risks, contingencies and all other 

circumstances which may influence or affect his Bid. 

12.0 SUFFICIENCY OF BID AND ADVERSE PHYSICAL CONDITIONS, ARTIFICIAL OBSTRUCTIONS 

The Bidder shall be deemed to have satisfied himself before Bidding as to the correctness and sufficiency of his Bid for the Works and of 

the rates and prices quoted in the Schedule of prices, which Bid rates and prices shall, except in so far as it is otherwise provided in the 

Contract, cover all his obligations under the Contract and all matters and things necessary for the proper execution and maintenance of the 

Works. If, however, during the execution of its Works the Contractor shall encounter physical conditions, other than Climatic conditions on 

the Site, or artificial obstructions, which conditions or obstructions could, in his opinion, not have been reasonably foreseen by an 
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experienced contractor, the Contractor shall forthwith give written notice thereof to the Engineer and if, in the opinion of the Engineer, such 

conditions or artificial obstructions could not have 

been reasonably foreseen by an experienced contractor, then the Engineer shall certify and the EIC shall pay the additional cost to which the 

Contractor shall have been put by reason of such conditions, including the proper and reasonable cost with due recommendation of 

Superintendent Engineer, North Circle Municipal Engineering Directorate. 

a) Of complying with any instruction which the Engineer may issue to the Contractor in connection therewith, and 

b) Of any proper and reasonable measures approved by the EIC on recommendation of Superintendent Engineer North Circle Municipal 

Engineering Directorate, which the Contractor may take in the absence of specific instructions from the EIC as a result of such conditions or 

obstructions encountered. 

13.0. WORK TO BE TO THE SATISFACTION OF ENGINEER IN CHARGE 

Save in so far as it is not legally or physically impossible, the Contractor shall execute and maintain the Works in strict accordance with the 

Contract to the satisfaction of the EIC and shall comply with and adhere strictly to the EIC’s instructions and directions on any matter 

whether mentioned in the Contract or not touching or concerning the Works. 

14.0. WORK PROGRAM 

(1) Program to be furnished: Within thirty (30) calendar days, the Contractor shall, after the acceptance of his Bid, submit to the EIC 

for his approval a program showing the order of procedure in which he proposes to carry out the Works. The Contractor shall, whenever 

required by the EIC, also provide in writing for his information, general description of the arrangements and methods, which the Contractor 

proposes to adopt for the execution of the Works. 

(2) If at any time it should appear to the EIC that the actual progress of the Works does not conform to the approved program 

referred in sub-clause (1) of this Clause, the Contractor shall produce, at the request of the EIC, a revised program showing the 

modifications to the approved program necessary to ensure completion of the Works within the time for completion as defined in Clause 42 

hereof. 

(3) The submission to and approval by the EIC of such program or the furnishing of such particulars shall not relieve the Contractor 

of any of his duties or responsibilities under the Contract. 

15.0. CONTRACTOR'S SUPERINTENDENCE 

The Contractor shall give or provide all necessary superintendence during the execution of the Works and as long thereafter as the 

Superintendent Engineer, North Circle Municipal Engineering Directorate, may consider necessary for the proper fulfilling of the 

Contractor's obligations under the Contract. The Contractor or a competent and authorized agent or representative approved of in writing by 

the Chairperson, which approval may at any time be withdrawn, is to be constantly on the Works and shall give his whole time to the 

Superintendence of the same. If such approval be withdrawn by the Superintendent Engineer, Circle Municipal Engineering Directorate, the 

Contractor shall, as soon as is practicable, having regard to the requirement of replacing him as hereinafter mentioned after receiving written 

notice of such withdraw, remove the agent from the works and shall not thereafter employ him again on the Works in any capacity and shall 

replace him by another agent approved by the Superintendent Engineer, North Circle Municipal Engineering Directorate,. Such authorized 

agent or representative shall receive, on behalf of the Contractor, direction and instruction from the Superintendent Engineer, North Circle 

Municipal Engineering Directorate, or, subject to the limitations of Clause 2 hereof the Engineer's Representative. The agent or 

representative of the Contractor must be able to speak and communicate in English/Bengali. In the absence of the Contractor's designated 

agent or representative for a particular operation on any site of the works the Contractor's supervisory staff or sub-agent or leading hands 

shall be instructed to receive and carry out any instruction or direction issued or given by the Superintendent Engineer, North Circle 

Municipal Engineering Directorate,  or the EIC. 

16.0. EMPLOYEES 

(1) Contractor's Employees - The Contractor shall provide and employ on the Site in connection with the execution and maintenance 

of the Works with minimum 3 nos. HT operator with 3 nos. electrician shall be provided at the time of operation of the plant and guarding 

arrangement should be provided at night. 

a) Such technical assistants as are skilled and experienced in their respective calling and such sub-agents, foreman and leading 

hands as arc competent to give proper supervision to the work they are required to supervise, and 

b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and maintenance of the 

Works. 

c) Employees covered under (a) and (b) may have to be provided with identity cards as specified by the EIC. 

(2) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the Work any person employed 

by the Contractor in or about the execution or maintenance of the Works who, in the opinion of the Executive Engineer, Jalpaiguri Division, 
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misconducts himself, or is incompetent or negligent in the proper performance of his duties, or whose employment is otherwise considered 

by the Executive Engineer to be undesirable and such person shall not be again employed upon the Works without the written permission of 

the Executive Engineer. Any person so removed from the Works shall be replaced as soon as possible by a competent substitute approved by 

the Executive Engineer. 

17.0. SETTING-OUT 

The Contractor shall be responsible for the true and proper setting-out of the Works in relation to original points, lines and levels of 

reference given by the Engineer in writing and for the correctness, subject as above mentioned, of the position levels, dimensions and 

alignment of all parts of the Works and for the provision of all necessary instruments, appliances/and labour in connection therewith. If, at 

any time during the progress of the Works, any error shall appear or arise in the position, levels, dimensions or alignment of any part of the 

Works, the Contractor required to do so by the Engineer or the Engineer's Representative, shall at his own cost, rectify such error to the 

satisfaction of the Engineer or the Engineer's Representative, unless such error is based on incorrect data supplied in writing by the 

Engineer, in which case the expense of rectifying the same shall be borne by the Employer. The checking of any setting-out or of any line or 

level by the Engineer or the Engineer's Representative shall not in any way relieve the Contractor of his responsibility for the correctness 

thereof and the Contractor shall carefully protect and reserve all bench-marks, sigh trails pegs and other things used in setting out the Works. 

18.0. WATCHING AND LIGHTING 

The contractor shall in connection with the works provide and maintain at his own cost all lights, guards, fencing, as and when/where 

necessary or as required by the EIC or the 

Engineer's Representative, for the protection of the works, contractor's employees, and employee’s supervisor or for any other reason 

deemed fit by the Engineer. 

19.0. WORKS & RISKS 

(1) Care of Works: From the commencement of the Works until the date stated in the Certificate of Completion for the whole of the 

Works, pursuant to Clause 47 hereof, the Contractor shall take full responsibility for the care thereof. Provided that if the EIC shall issue a 

Certificate of Completion in respect of any part of the Permanent Works, the Contractor shall cease to be liable for the care of that part of 

the Permanent Works (O&M not counted) from the date stated in the Certificate of Completion in respect of that part and the responsibility 

for the care of that part shall pass to the EIC provided further that the Contractor shall take full responsibility for the care of any outstanding 

work which he shall have undertaken to finish during the period to Maintenance until such outstanding work is completed. In case any 

damage, loss or injury shall happen to the Works, or to any part thereof, from any cause whatsoever, save and except the expected risks as 

defined in sub-clause (2) of this Clause, while the Contractor shall be responsible for the care thereof the Contractor shall, at his Own cost, 

repair and make good the same, so that at completion the permanent Works shall be in good order and condition and in conformity in every 

respect with the requirements of the Contract and the EIC instructions. In the event of any such damage, loss or injury happening from any 

of the excepted risks, the Contractor shall, if and to the  extent required by the EIC and  subject always  to the provisions of Clause 62 

hereof, repair and make good the same as aforesaid at the cost of the Employer. The Contractor shall also be liable for any damage to the 

Works occasioned by him in the Course of any operations carried out by him for the purpose of completing any outstanding works or 

complying with his obligations under Clause 48 or 49 hereof. 

(2) Expected Risks: The 'expected risks" are war, hostilities, invasion, act of foreign enemies, rebellion, revolution insurrection or 

military or usurped power, civil war or unless solely restricted to employees of the Contractor or of his sub- contractors and arising from the 

conduct of his workers, riot commotion or use or occupation by the EIC of any part of the Permanent. Works, or a cause solely due to the 

Engineer's design of the Works, or ionizing radiations or contamination by radio-activity from any nuclear fuel or from any nuclear waste 

from the combustion of nuclear fuel, radio-active toxic  explosive,  or other hazardous properties of any explosive, nuclear assembly or 

nuclear component thereof, pressure waves cause by aircraft or other aerial devices travelling at sonic or supersonic speeds, or any such 

operation of the force of nature as an experienced contractor could not foresee, or reasonably make provision for or insure against all of 

which are herein collectively recurred to as "the expected risks." 

20.0. INSURANCE OF WORKS, ETC. 

Without limiting his obligations and responsibilities under Clause 19 hereof the Contractor shall insure in the names of the Employer and the 

Contractor against all loss or damage from whatever cause arising, other than the expected risks, for which he is responsible under the terms 

of the Contract and in such manner that the Employer and Contractor are covered for the period stipulated in Clause 19(1) hereof and are 

also covered during the Period of Guarantee for loss or damage arising from a cause, occurring prior to the commencement of the Period of 

Guarantee, and for any loss or damage occasioned by the Contractor in the course of any operations carried out by him for the purpose of 

complying with his obligations under Clause 48 or 49 hereof. 

a) The Works for the time being executed to the estimated current contract value thereof together with the materials for 

incorporation in the Works at the replacement value. 

b) The Constructional Plant and other things brought on the Site by the Contractor to the replacement value of such Constructional 

Plant and other things. These shall include materials belonging to the EIC but issued to or intended to be issued to the Contractor for use in 

the Works. Such insurance shall be affected with an insurer and in terms approved by the Employer, which approval shall not be 
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unreasonably withheld, and the Contractor shall whenever required, produce to the EIC or the Engineer's Representative the policy or 

policies of insurance and the receipts for payment of the current premiums. 

21.0. DAMAGES 

(1) Damage to persons and property: The Contractor shall, except if and so far as the Contract provides otherwise, indemnify the 

EIC against all losses and claims in respect of injuries or damage to any person or material or physical damage to any property whatsoever 

which may arise out of or in consequence of the execution, operation and maintenance of the Works and against all claims, proceedings, 

damages, costs, charges and expenses whatsoever in respect of or in relation thereto except any compensation or damages for or with respect 

to : 

a) The permanent use of occupation of land by the Works or any part thereof. 

b) The right of the EIC to execute the Works or any part thereof on over under, in or through any land. 

c) Injuries or damage to persons or property which are the unavoidable result of the execution, operation or maintenance- of the 

Works in accordance with the Contract. 

d) Injuries or damages to persons or property resulting from any act or neglect of the Employer, his agents, servants or other 

contractors, not being employed by the Contractor, or for or in respect of any claims, proceedings, damages, costs, charges and expenses in 

respect thereof or in relation thereto or where the injury or damage was contributed to by the Contractor, his servants or agents such part of 

the compensation as may be just and equitable having regard to the extent of the responsibility of the EIC, his servant or agents or other 

contractors for the damage or injury. 

(2) Indemnity of EIC: The Contractor shall indemnify the EIC against all claims, proceedings, damages, costs charges and expenses 

in respect of the matters referred to the provision to sub-clause (1) of this Clause. 

22.0. INSURANCE 

(1) Third Party Insurance : Before commencing the execution of the Works the Contractor, but without limiting his obligations and 

responsibilities under Clause 21 hereof, shall insure against his liability for any material or physical damage, loss or injury which may occur 

to any property, including that of the EIC, or to any person, including any employee of the EIC, by or arising out to the execution of the 

Works or in the carrying out of the Contract, otherwise than due to the matters referred to in the proviso to Clause 21 (I) hereof. 

(2) Minimum Amount of third party insurance: Such insurance shall be affected with an insurer and in terms approved by the EIC, 

which approval shall not be unreasonably withheld, and for a least the amount started in the Appendix to the Bid. The Contractor shall, 

whenever required, produce to the EIC or the Engineer's Representative the policy or policies or insurance and the receipts for payment of 

the current premium. However, the Bidder should insure for an amount commensurate with the risk involved subject to the minimum 

amount prescribed elsewhere in the Bid. 

(3) Provision to indemnify Employer:  The terms shall include a provision whereby, in the event of any claim in respect of which the 

Contractor would be entitled to receive lt identify under the policy being brought or made against the Chairman, Mal Municipality the 

insurer will indemnify the Employer against such claims and any costs, charges and expenses in respect thereof. 

23.0. ACCIDENT, INJURIES 

(1) Accident or injury to Workmen: The EIC shall not be liable for or in respect of any damages or compensation payable at law in 

respect or in consequence of any accident or injury to any workman or other person in the employment of the Contractor or any 

subcontractor, save and except an accident or injury resulting from any act or default of the EIC, his agents, or servants. The Contractor shall 

indemnify and keep indemnified the EIC against all such damages and compensation, save and except as aforesaid, and against all claims, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto. 

(2) Insurance Against Accident, etc., to workmen: The Contractor shall insure against such liability with an insurer approved by the 

EIC, which approval shall not be unreasonably withheld, and shall continue such insurance during the whole of the time that any person is 

employed by him on the works and shall, when required, produce to the EIC or the Engineer's Representative such policy of insurance and 

the receipts for payment of the current premium. Provided always that, in respect of any person employed by any sub-contractor, the 

Contractor's obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured against the 

liability in respect of such persons in such manner that the EIC is indemnified under the policy, but the Contractor shall require such sub-

contractor to produce to the EIC when required, such policy of insurance and the receipt for the payment of the current premium. 

(3) Notification to insurer: It shall be the duty of the Contractor to notify the insurers under any of the insurance referred to in Clause 

20, 22 and 23 hereof any matter or count which by the terms of such insurance are required to be notified and the Contractor shall indemnify 

and keep indemnified the EIC against  all losses, claims, demands, proceedings, costs, charges and expenses whatsoever arising out of or 

resulting from any default by the Contractor in complying with the requirements of this sub-clause whether as a result of the avoidance of 

such insurance or otherwise. 

(4) All Insurances at Contractor's cost - The insurances referred to in Clause 21, 22 & 
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23 hereof shall be entirely at the cost and expenses of the Contractor and be included within his rates. 

24.0. REMEDY ON CONTRACTOR'S FAILURE TO INSURE 

If the Contractor shall fail to effect and keep in force the insurance referred to in Clause 20, 22 and 23 hereof, or any other insurance which 

he may be required to effect under the terms of the Contract, then and in any such case the EIC may effect and keep in force any such 

insurance and pay such premium or premiums including fines as may be necessary for that purpose and from time to time and deduct double 

the amount so paid by the employer as aforesaid from any moneys due or which may become due to the Contractor or recover the same as a 

debt due from the Contractor. 

25.0. (1) Giving of Notices and Payment of Fees:  

The Contractor shall give all notices and pay all fees required to be given or paid by any National or State Statute, ordinance, or other law, 

or any rules regulation, or bye-law of any local or other duly constituted authority 111 relation to the execution of the Works and by the 

rules and regulations of all public bodies and companies whose property or rights are affected or may be affected in any way by the Works. 

(2) Compliance with Statutes, Regulations, etc. - The Contractor shall conform in all respects with the provisions of any such Statute, 

Ordinance or Law as aforesaid and the Rules, regulations or bye-laws or any local or other duly constituted authority which may be 

applicable to the Works and with such rules and regulations of public bodies and companies as aforesaid and shall keep the EIC indemnified 

against all penalties, fines and liability of every kind for breach of any such Statute, ordinance of Law, regulation of bye law. 

26.0. FOSSILS, TREASURE TROVE ETC. 

All fossils, Any treasure trove, coins articles of value or object with antiquity and structures and other remains or things of geological or 

archaeological interest discovered on the site of the Works shall as between the Employer and the Contractor be deemed to be the absolute 

property of the Employer and shall be handed over to the owner. 

27.0. PATENT RIGHTS AND ROYALTIES 

The Contractor shall save harmless and indemnify the EIC from and against all claims and proceedings for or on account of infringement of 

any patent, rights, design Trade mark or name or other protected right in respect of any Constructional Plant, machine works, or material 

used for or in connection with the Works or any of them and from and against all claims, proceedings, damages, costs, charges and expenses 

whatsoever in respect thereof in relation thereto. Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, 

rent and other payments or compensations, if any, for getting stone, sand, gravel, clay or other materials or equipment required for the works 

or any of them. 

28.0. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES 

All operations necessary for the execution of the Works shall, so far as compliance with the requirements of the Contract permits, be carried 

on so as not to interfere unnecessarily or improperly with the convenience of the existing plant workers, member of the public, or the access 

to use and occupation of public or private roads, railways and footpaths to or of properties whether in the possession of the EIC or of any 

other person or local authority. 

29.0. TRAFFIC 

(1) Extraordinary Traffic: The Contractor shall use every reasonable means to prevent any of the highways, railways or bridges 

communicating with or on the routes to the Site from being damaged or injured by any traffic of the Contractor or any of this sub-

contractors and, shall select routes, choose and use vehicles and restrict and distribute loads so that any such extraordinary traffic as will 

inevitably arise from the moving of plant and material from and to the Site shall be limited, as far as reasonably possible, and so that no 

unnecessary damage or injury may be occasioned to such highways, railways and bridges. 

(2) Special Loads: Should it be found necessary for the Contractor to move one or more loads of Constructional plant, machinery or 

pre-constructed units or parts of units of work over part of a highway, railway or bridge, the moving whereof is likely to damage any 

highway, railway or bridge unless special protection or strengthening is carried out, then the Contractor shall before moving the load on to 

such highway, railway or bridge give notice to the EIC or Engineer's Representative or the local authority of the weight and other particulars 

of' the load to be moved and his proposals for protecting or strengthening the said highway, railway or bridge. The Contractor at his own 

cost and expenses shall carry out such proposals, including any modifications thereto that the Engineer or the local authority may require. 

(3) Settlement of Extraordinary Traffic Claims: If during the Carrying out of the Works damage or injury to railways, railway or 

bridge occurs due to moving of one or more loads of Constructional Plant machinery or pre-constructed units or parts of units of work, the 

Employer shall conduct the necessary investigation for the purpose of determining the Contractor's liability. If the damage is due to failure 

on the part of the Contractor to observe and perform his obligations under sub-clause (1) and (2) of this Clause then the restoration / repair 

of the damaged portion of road or structure certified by the Engineer or local authority to be due to such failure shall be undertaken by or be 

chargeable against the Contractor. 
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(4) Water-borne Traffic: Where the nature of the Works is such as to require the use by the Contractor of water-borne transport the 

foregoing provisions of this Clause shall be construed as though "highway" included a lock, dock, sea wall or other structure related to a 

waterway and "vehicle" included craft, and shall have effect accordingly. 

30.0. RESTRICTION 

(a) Restriction of Movements: The work shall have to be executed within the protected area of existing water works. The existing 

rules and regulation related to ingress and egress of labour and material shall have to be followed strictly in consultation with and as per 

direction of the EIC or the local authority as the case may be. No labour, Supervisor or Engineer of the contractor shall enter inside the 

treatment plant, pump house or any other existing installations without prior permission of concerned officers EIC. 

(b) Opportunities for other contractors: The Contractor shall in accordance with the requirements of the EIC, afford all reasonable 

opportunities for carrying out their work to any other contractors employed by the Employer and their workmen and to the workmen of the 

employer and of any other duly constituted authorities who may be employed in the execution on or near the Site of any work not included 

in the Contract or of any contract which the Employer may enter into in connection with or ancillary to the Works. If, however, the 

Contractor shall, on the written request of the EIC or the Engineer's Representative, make available to any such other contractor, or to the 

Employer or any such authority, any roads or ways for the maintenance of which the Contractor is responsible, or permit the use by any such 

of the Contractor's scaffolding or other plant on the Site, or provide any other service of whatsoever nature, the Employer shall pay to the 

Contractor in respect of such use or service such sum or sums if at all as shall, in the opinion of the Engineer, be reasonable. 

31.0. CONTRACTOR TO KEEP SITE CLEAR 

During the progress of the works the Contractor shall keep the site reasonable free from all necessary obstruction and shall store or dispose 

of any Constructional Plant and surplus materials and clear away and remove from the Site any wreckage, rubbish or Temporary Works no 

longer required. 

32.0. CLEARANCE OF SITE ON COMPLETION 

On the completion of the Works the Contractor shall clear away and remove from the site all Constructional Plant, surplus materials, rubbish 

and Temporary Works of every kind, and leave the whole of the Site and Works clean and in a workmanlike condition to the satisfaction of 

the Superintending Engineer, North Circle, Municipal Engineering Directorate. 

33.0. LABOUR 

(1) Engagement of labour: The Contractor shall make his own arrangements for the engagement of all labour, local or otherwise, and 

save in so far as the Contract otherwise provides, for the transport, housing, feeding and payment thereof. 

(2) Supply of water: The Contractor shall, so far as is reasonably practicable having regard to local conditions, provide on the Site, to 

the satisfaction of the EIC representative, an adequate supply of drinking and other water for the use of the Contractor's staff and work 

people. 

(3) Alcoholic Liquor or Drugs: The Contractor or his workmen shall not consume or sale or gift or be under the influence of any 

drug/narcotics or Alcoholic liquor within the vicinity of the Construction site. 

(4) Arms and Ammunition: The Contractor shall not give, barter or otherwise dispose of to any person or persons, any arms or 

ammunition of any kind or permit or suffer the same as aforesaid. 

(5) Festivals and Religious Customs: The Contractor shall in all dealing with labour in his employment have due regard to all 

recognized festivals days of rest and religious or other customs. 

(6) Epidemic: In the event of any outbreak of illness of an epidemic nature, the Contractor  shall  comply  with  and  carry  out  such  

regulations,  orders  and requirements as may be made by the Government, or the local medical or sanitary authorities for the purpose of 

dealing with and overcoming the same. 

(7) Disorderly Conduct etc.: The contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or 

disorderly conduct by or amongst his employees or workers and for the preservation of peace and protection of persons and property in the 

neighbourhood of the Works against the same. 

(8) Compliance with Laws, regulation etc. relating to labour: In respect of the engagement, employment, transport, payment, 

feeding, housing and working conditions of labour and all matters connected there with the Contractor shall at all times during the 

continuance of the Contract, comply in all respects with and carry out all obligations imposed on him by the provisions and requirements of 

the following statutes. 

(a) The Apprentices Act 1961 (Act 52 of1961) and Rules and Regulations issued there under from time to time. 

(b) The Contract Labour Regulation and abolition Act 1970 (Act 37 of 1970) and Rules made there under (West Bengal Contract 

Labour Regulation and Abolition Rules 1972) from time to time. 
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(c) The Payment of Wages Act 1936, the Minimum Wages Act 1948, the Employees Liability Act 1938, the Industrial Disputes Act 

1947, the Maternity Benefits Act 1961, the Employees State Insurance Act 1948 including modifications thereto the Rules and Regulations 

framed there under from time to time. 

(d) Other existing National or State Statute, Ordinance or other Law or any Regulation or Bye-law of any local or other duly 

constituted authority which may be applicable, including any such Law, Regulation or Order that may be passed or ordered from time to 

time and come into force during the tenure of the Contract. 

(9) Employees Provident Fund: The Contractor shall comply with the provisions of the relevant Employees Provident Fund Act or 

Rules in force in the State along with the provisions of all rules and Regulations made there under from time to time, and shall in particular 

be responsible for the payment of all contributions as laid down under the Act/Rules. 

(10) Trade union rights: The Contractor shall recognize the freedom of all workmen employed by him in and for performance of the 

Contract to be members of registered Trade Unions and shall not in any manner prevent or discourage any such workman from becoming a 

member of a registered Trade Union or discriminate against any workmen who is a member of a registered Trade Union. 

(11) Local Labour: As far as possible local labour shall be engaged as unskilled labour. 

(12) Fair Wages - The Contractor shall in respect of all workers employed by him in and for the performance of the Contract pay rates 

of wages and observe the conditions of employment not less favourable than those provided under the relevant labour law as applicable to 

the State. 

(13) Medical Attendance: The Contractor shall provide, to the satisfaction of the Government or Local Authorities Concerned, 

adequate medical attendance for his employees and labour. 

(14) Report or Accident: The Contractor shall, within twenty four (24) hours of the occurrence of any accident at or about the site or 

in connection with the execution of the Work, report such an accident to the Engineer. The Contractor shall also report such accident to the 

competent authority whenever law requires such a report. 

(15) Report required by Labour Commissioner: The Contractor shall submit, at the request of the Labour Commissioner or of the 

Assistant Commissioner of the State such returns as may be called for from time to time in respect of labour employed by the Contractor and 

by his subcontractors in the execution of the Contract. If so required, the Contractor shall furnish the names and address of all subcontractors 

to the Labour Commissioner. Statutory provisions in these regards are to be also complied with. 

(16) The Contractor shall be responsible for observance by his subcontractor of all the foregoing provision of sub-clause (1) to (15) of 

this Clause 33. 

34.0. RETURNS OF LABOUR ETC. 

The Contractor shall, if required by the EIC, deliver to the EIC, or at his office a return in detail in such form and at such intervals as the 

EIC may prescribe showing the supervisory staff and the number of the several classes of labour from time to time employed by the 

Contractor on the Site and such information respecting Constructional Plant as the Superintending Engineer, North Circle, Municipal 

Engineering Directorate or his Representative may require. 

35.0. MATERIALS AND WORKMANSHIP 

(1) All materials and workmanship shall be of the respective kinds described in the Contract and in accordance with the Engineer's 

instructions and shall be subjected from time to time to such tests as the Engineer may direct at the place of manufacture or fabrication, or 

on the Site or at such other place or places as may be specified in the Contract, or at all or any of such places. The Contractor shall provide 

such assistance, instruments, machines, labour and materials as are normally required for examining, measuring and testing any work and 

the quality, weight or quantity of any material used and shall supply samples or materials before incorporation in the Works for testing as 

may be selected and required by the EIC, be it at site or at the manufacturer/Vendors premises or elsewhere. 

(2) Cost of samples: The Contractor at the cost and expense of him shall furnish all samples of materials as may be required by the 

EIC. 

(3) Cost of Tests: The cost of making any test shall be borne by the Contractor if such test is clearly intended by or provided for in 

the Contract and in the cases only of a test under load or of a test to ascertain whether the design of any furnished or partially finished work 

in appropriate for the purpose which it was intended to fulfil is particularized is the Contract in sufficient detail to enable to Contractor to 

price or allow for the same in his Bid. 

(4) Cost of Tests not provided for, etc.:  If the EIC orders any test, which is either; 

a) Not so intended by or provided for, or 
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b) (In the cases above mentioned) is not so particularized, or 

c) Though so intended or provided for is ordered by the Engineer to be carried out by an independent person or organization at any 

place other than the Site or the place of manufacture or fabrication of the materials tested, then the cost of such test shall be borne by the 

Contractor, if the tests shows the workmanship or materials not to be in accordance with the provisions of the Contract or the Engineer's 

instruction, but otherwise the cost shall be borne by the Employer. 

36.0. INSPECTION OF OPERATIONS 

The Engineer and any person authorized by him shall at all times have access to the Works and to all workshops stores and places where 

work is being prepared or from where material manufactured articles or machinery are being obtained for the Works and the Contractor shall 

afford every facility for and every assistance in or in obtaining the right to such access. 

37.0. EXAMINATION 

(1) Examination of work before covering up: No work shall be covered up or put out or view without the approval of the 

Superintending Engineer, North Circle, Municipal Engineer Directorate or the his authorized Representative and the Contractor shall afford 

full opportunity for the EIC or the Engineer's Representative to examine and measure any work which is about to be covered up or put out of 

view and to examine foundations before permanent work is placed thereon. The Contractor shall give due notice to the Engineer's 

Representative where any such work or foundations is or are ready or about to be ready for examinations and the Engineer's Representative 

shall, without unreasonable delay, unless he considers if unnecessary and advises the Contractor accordingly attend for the purpose of 

examining and measuring such work or of examine such foundations 

(2) Uncovering and making openings: The Contractor shall uncover any part or parts of the Works or make opening in or through the 

same as the Engineer may from time to time direct and shall reinstate and make good such  part or parts to  the satisfaction of the 

Superintending Engineer, North Circle, Municipal Engineer Directorate or the his authorized Representative. If any such part or parts have 

been recovered up or put out of view after compliance with the requirement of sub- clause (I) of this Clause and are found to be executed in 

accordance with the Contract, the expenses of uncovering, making openings in or through, reinstating and making good the same shall be, 

borne by the Employer, but in any other case all costs shall be borne by the Contractor. 

38.0. REMOVAL 

(1) Removal of improper work and materials: The EIC shall during the progress of the works have power to order in writing from 

time to time. 

a) The removal from the Site, within such time or time as may be specified in the order, of any materials, which in the opinion of 

the Engineer, are not in accordance with the Contract. 

b) The substitution of improper, substandard and unsuitable materials, and 

c) The removal and proper re-execution, notwithstanding any previous test thereof or interim payment therefore, of any work which 

in respect of materials or workmanship is not in the opinion of the Engineer, in accordance with the Contract 

(2) Default of Contractor in Compliance: In case of default on the part of the Contractor in carrying out such order, the Employer 

shall be entitled to employ and pay other persons to carry out the same and all expenses consequent thereon or incidental thereto shall be 

recoverable from the Contractor by the Employer, or may be deducted by the Employer from any sum due or' which may become due to the 

Contractor. 

39.0. SUSPENSION 

(1) Suspension of work: The Contractor shall, on the written order of the Engineer, suspend the progress of the works or any part 

thereof for such time or times and in such manner as the Engineer may consider necessary and shall during such suspension properly protect 

and secure the work, so far as is necessary in the opinion of the Engineer. The extra cost incurred by the Contractor in giving effect to the 

Engineer's instruction under this Clause shall be borne and paid by the Employer unless such suspension is 

a) Otherwise provided for in the Contract, or 

b) Necessary by reason of some default on the part of the Contractor, or 

c) Necessary by reason of climatic conditions on the Site, or 

d) Necessary for the proper execution of the work or for the safety of workmen or Works of any part thereof in so far as such 

necessity does not arise from any act or default by the Engineer or the Employer or from any of the expected risks defined in Clause 19 

hereof provided that the Contractor shall not be entitled to recover any such extra cost unless he gives written notice of his intention to claim 

to the Employer within twenty-eight days of the Engineer's order. The EIC shall settle and determine such extra payment and/or extension of 

time under Clause 43 hereof to be made to the Contractor in respect of such claim as shall in the opinion of the Employer be fair and 

reasonable. 
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(2) Suspension lasting more than 90 days: If the progress of the Works or any part thereof is suspended on the written order of the 

EIC and if permission to resume Work is not given by the EIC within a period of ninety days from the date of suspension then, unless such 

suspension is within paragraph (a), (b), (c) or (d) of sub-clause (1) of this Clause, the Contractor may serve a written notice on the Employer 

requiring permission within twenty eight days from the receipt thereof to proceed with the Works, or that part thereof in regard in which 

progress is suspended and, if such permission is not granted within that time, the Contractor by a further written notice so served may, but is 

not bound to, elect or treat the suspension where it affects part only of the Works as an omission of such part under Clause 50 hereof, or 

where it affects the whole Works as an abandonment of the Contract by the Employer. 

40.0. COMMENCEMENT TIME AND DELAYS 

Commencement of works: The Contractor shall commence the Works on Site within the period named in the Appendix to the Bid after the 

receipt by him of a written order to this effect from the Engineer and shall proceed with the same with due expedition and without delay, 

except as may be expressly sanctioned or ordered by the Engineer, or be wholly beyond the Contractor’s Control.The successful contractor 

shall within four weeks from the date of issue of Letter of Intent furnish one or more drawing stating and showing the following: 

1.0 Layout of cable trenches, cable trays showing the locations and levels together without position of hooks at the under site of the 

operating platform stating the maximum load required to be withstood. 

2.0 Any other data that the Bid considers relevant for construction of civil structure. 

3.0 Any other reasonable data that may be asked for. 

41.0. POSSESSION 

(1) Possession of site: Save in so far as the contract may prescribe, the extent of portions of the Site of which the Contractor is to be 

given possession from time to time and the order in which such portions shall be made available to him and subject to any requirement in the 

Contract as to the order in which the Works shall be executed, the Employer will, with the Engineer's written order to commence the Works, 

give to the Contractor possession of so much of the Site as may be required to enable the Contractor to commence and proceed with the 

execution of the Works in accordance with the Programmed referred to in Clause 14 hereof, if any, and otherwise in accordance with such 

reasonable proposals, of the Contractor as he shall, by written notice to the Engineer, make and will, from time to time as the Works 

proceed, give to the Contractor possession of such further portions of the Site as may be required to enable the Contractor to proceed with 

the execution of the Works with due dispatch in accordance with the said Programmed or proposals, as the case may be. If the Contractor 

suffers delays or incurs cost for failure on the part of the Employer to give possession in accordance with the terms of this Clause, the 

Employer shall grant an extension of time for the completion of the Works and certify such sum as, in his opinion, shall be fair to cover the 

cost incurred, which sum shall be paid by .the Employer. 

(2) Way leaves etc.: The Contractor shall bear all costs and charges for special or temporary way leaves required by him in 

connection with access to the Site. The Contractor shall also provide at his own cost any additional accommodation outside the site required 

by him for the purpose of the works. 

42.0. TIME 

(1) Time of Completion and progress of Works: The progress of the work shall conform to the approved Work Programmed in terms 

of Clauses 14 hereof, and subject to any requirement in the contract as the completion of any section of the Works before completion of the 

whole, the whole of the Works shall be completed, in accordance with the provisions of Clause 47 hereof, within the time stated in the 

Contract calculated from last days of the period named in the Appendix to the Bid as that within which the Works are to be commenced, or 

such extended time as may be allowed under Clause 43 hereof. 

(2) Failure in keeping to stages of work Programmed: If the Contractor does not keep to the approved program and continues at any 

stage to fail behind his schedule by as much as twenty percent (20%) of the said approved work programmed, within thirty (30) days from 

receipt by him of a written notice from the Engineer, or if in the opinion of the Engineer the delay will substantially affect operation 

activities or execution of a major work item and it is ascertained by the Engineer that the Contractor cannot remedy the occasion within the 

stipulated time, the Superintending Engineer, North Circle, M.E.Dte on recommendation of Engineer shall have full authority to undertake 

measures to recover from such adverse condition in terms of the provisions of Clause 62 thereof. 

43.0. EXTENSION OF TIME FOR COMPLETION 

Should the amount of extra or additional work of any kind or any cause of delay referred to in these Conditions, or other special 

circumstances of any kind whatsoever which may occur, other than through a default of the Contractor, be such as fairly to entitle the 

Contractor to an extension of time for the completion of the works, the EIC on recommendation of Engineer shall determine the period of 

such extension and shall notify the Employer and the Contractor accordingly. Provided that the Engineer is not bound to take into account 

any extra or additional work or other special circumstances unless the Contractor has within twenty-eight days after such work has been 

commenced, or such circumstances have arisen or as soon as is practicable, submitted to the Engineer full and detailed particulars of any 

extension of time to which he may consider himself entitled in order that such submission may be investigated at the time. 

44.0. NO NIGHT OR SUNDAY WORK 
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Subject to any provision to the contrary contained in the Contract, none of the Permanent Works shall, save as hereinafter provided, be 

carried on during the night or on Sundays, if locally recognized as days of rest, or other locally recognized equivalent without the permission 

in writing of the Engineer, except when the works is unavoidable or absolutely necessary for the saving of life or property or for the safety 

of the Works, in which case the Contractor shall immediately advise the Engineer, provided always that the provisions of the Clause shall 

not be applicable in the case of any work which it is customary to carry out by rotary of shifts. 

45.0. RATE OF PROGRESS AND NIGHT WORK WHEN PERMITTED 

If for any reason, which does not entitle the Contractor to an extension of time, the rate of progress of the Works or any section is at any 

time, in the opinion of the Engineer, too slow to ensure completion by the prescribed time or extended time for completion, the EIC on 

recommendation of the Engineer shall so notify the Contractor in writing and the Contractor shall thereupon take such steps as are necessary 

and the Engineer may approve to expedite progress as to complete the Works or such section by the prescribed time or extended time. The 

Contractor shall not be entitled to any additional payment for taking such steps. If as a result of any notice given by the EIC under this 

Clause, the Contractor shall seek the EIC permission to do any work at night or on Sundays, If locally recognized as days of rest, or their 

locally recognized equivalent, such permission shall not be unreasonable refused. When work at night has to be carried out, the Contractor 

shall, at his own cost and expense, make adequate arrangements for lighting and provide necessary facilities for safety etc. and comply with 

all stipulations as may have been imposed by the EIC in granting permission for night work. 

46.0. DAMAGES FOR DELAY 

(1) Liquidated Damages for Delay: If the Contractor shall fail to achieve completion of the Works within the time prescribed by 

Clause 42 hereof, then the Contractor shall pay to the Employer the sum stated in the Contract as liquidated damages for such default and 

not as a penalty for every day of part of a day which shall elapse between the time prescribed by Clause 42 hereof and the date of certified 

completion of the Works, the Employer may without prejudice to any other method of recovery, deduct the amount of such damages from 

any money in his hands, due or which may become due to the Contractor. The payment or deduction of such damages shall not relieve the 

Contractor form his obligation to complete the Works, or from any other of his obligations and liabilities under the Contract. 

(2) Reduction of liquidated Damages: If, before the completion of the whole of the Works any part or section of the Works has been 

certified by the Engineer as completed, pursuant to Clause 47 hereof, and occupied or used by the Employer, the liquidated damages for 

delay shall, for any period of delay after such certificate and in the absence of alterative provision in the contract be reduced in the 

proportion which the value of the part or section so certified bears to the value of the whole of the Works. 

(3) Extent of Liquidated Damages: The liquidated damages referred to in sub-clause (1) for delay of each day or part thereof, shall 

be at the rate of one percent (l %) or such smaller amount as the Employer may decide, or the total value of the Contract Price excluding the 

value of such part or section of the works as may have been covered by certificate of completion in terms of the provisions of sub-clause (2) 

above, Provided however that in no case shall be total amount of  liquidated damages exceed ten percent (10%) of the total Contract Price 

for whole Works. 

(4) Liquidated Damage as Reasonable Compensation: The 'Liquidated damage' referred to in sub-clause (1) to (3) above, shall be 

considered as reasonable compensation to the applied to the use of the Employer without reference to the actual loss or damage sustained 

and whether or not any damage shall have been sustained. 

(5) No bonus for early completion: -The Contractor shall not be entitled to payment of any bonus for early completion of the Works. 

47.0. CERTIFICATION OF COMPLETION OF WORK 

(1) Erection: Erection of Mechanical and electrical equipment shall be construed to have been completed where equipment in 

question is placed in position undergoes all necessary tests such as those for alignment, verticality, leak proof, insulation etc. as may be 

specified elsewhere in the Bid documents and put to operation. 

 

(2) Completion: Completion is a stage when the equipment and the structure as a whole is certified by the Employer. The date shall 

only be indicative for the purpose of reckoning the period of Maintenance Period and shall not be co-related with the release of any payment 

provided that non-continuous of sporadic functioning shall not be deemed as commissioning and also provided that non-commissioning of 

minor works, the decision on determination of major or minor works resting with the employer, shall not nullify the act of completion for 

the aforesaid purpose. An item shall be considered as minor work where its non-completion may not in the opinion of the employer, stand in 

the way of commencement of plant operation. 

(3) Trial Run:-The Trial Run period shall be for three months including 72 hours with load operation of 8 hours at a stretch operation 

of all equipment as per specification and to the satisfaction of Engineer-in-Charge. 

48. MAINTENANCE 

(1) Maintenance Period: Maintenance period shall be for a period of one year counted from the date of certified commissioning i.e. 

after successful trial runs of 3 months. The Contractor shall provide spare parts at his cost required during the maintenance period. 
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(2) Cost of Execution of work of repair, etc.:- The repair work shall be carried out by the Contractor at his own expense if the 

necessity thereof shall, in the opinion of the Engineer, be due to the use of materials or workmanship not in accordance with the Contract, or 

to neglect or failure on the part of the Contractor to comply with any obligation, expressed or implied, on the Contractor's part under the 

Contract. If, in the opinion of the Engineer, such necessity shall be• due to any other cause, the value of such work shall be ascertained and 

paid for as if it was an additional work. 

(3) Remedy on contractor's failure to carry out work required: If the Contractor shall fail to do any such work as aforesaid 

requirement by the Engineer, the Employer shall be entitled to employ and pay other persons to carry out the same, which in the opinion of 

the Employer, the Contractor was liable to do at his own expense under the Contract. In the said event, all expenses consequent thereon or 

incidental thereto shall be recoverable from the Contractor by the Employer, or may be deducted by the Employer from any sum due or 

which may become due to the Contractor. 

49.0. CONTRACTOR TO SEARCH 

The Contractor shall, if required by the EIC in writing, search under the directions of the Engineer, for the cause of any defect, imperfection 

or fault appearing during the progress of the Works or in the period of Maintenance. Unless such defect, imperfection or fault shall be one 

for which the contractor is liable under the contract, the cost of the work carried out by the contractor in searching as aforesaid shall be 

borne by the Employer. If such defect, imperfection or fault shall be one for which the contractor is liable as aforesaid, the cost of the work 

carried out in searching as aforesaid shall be borne by the contractor and he shall in such case repair, rectify and make good such defect, 

imperfection or fault at his Own expense in accordance with the provisions of Clause 48 hereof to the satisfaction of the Engineer. 

50.0. ALTERATIONS, ADDITIONS AND OMISSIONS 

(1) Variations: The Employer may make any variation of the form, quality or quantity of the Works or any part thereof that may, in 

his opinion, be necessary and for that purpose, or if for any other reason it shall, in his opinion, be desirable, he shall have power to order the 

Contractor to do and the Contractor shall do any of the following: 

a) Increase or decrease the quantity of any work included in the contract. 

b) Omit any such work. 

c) Change the character or quality or kind of any such work. 

d) Change the levels, lines position and dimensions of any part of the Works and 

e) Execute additional work of any kind necessary for the satisfactory completion of the works or for deriving satisfaction of the 

Employer. It is expressly providedthat no such variation shall, in any way vitiate or invalidate the Contract, but the value, if any, of all such 

variations shall be taken into account in ascertaining the amount of the Contract Price. 

(2) Orders for variations to be in writing: The Contractor shall make no such variations without an order in writing from the 

Employer. Provided that no order in writing shall be required for insignificant increase or decrease in the quantity of any work where such 

increase or decrease is not the result of an order given under this Clause, but is the result of the quantities exceeding or being less than those 

stated in the Schedule of prices. Provided also that if for any reason the Employer shall consider it desirable to give any such order verbally, 

the Contractor shall comply with such order and any confirmation in writing of such verbal order given by the Employer whether before or 

after the carrying out of the order, shall be deemed to be an order in writing within the meaning of this Clause. Provided further that in the 

event of non-receipt of written confirmation from the Employer, the Contractor shall, within eleven days, confirm the same from his end in 

writing to the Employer, and If such confirmation is not contradicted in writing within fourteen days by the employer, it shall be deemed to 

be an order in writing by the Employer. 

51.0. VALUATION 

(1) Valuation of variations: All extra or additional work done or work omitted or substituted by order of the Employer shall be 

valued at the rates and prices set out in the Contract if, in the opinion of the Employer, the same shall be applicable as it is or with addition 

to or subtraction from an accepted item, if the contract does not contain any rates or prices applicable to the extra or additional work, then 

the rates or prices shall be obtained from the Applicable Circle, Public Works Department schedule of rates as was in vogue on the date of 

submission of the Bid. The same being escalated to an extent determined by comparing the cost of a similar item appearing in the Schedule 

of Prices with those in PWD schedule. Where such rates are not available in P.W.D. schedule of rates, the market-analysed rate as approved 

by the Employer shall be final and binding. In case of such analysed rates, 10% profit including overhead consultant’s fees, ST. Turnover 

Tax etc. shall be allowed. No other overhead, or other expenses shall be taken into account shall be considered to be inclusive of contractors 

profit. 

(2) Variation Exceeding 20%: - If, on certified completion of the whole of the Works, it shall be found that a reduction or increase 

greater than twenty percent (20%) of the sum named in the Letter of Acceptance, excluding all fixed sums, provisional sums if any, results 

from 

a) The aggregate effect of all Variation Orders, and 
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b) All adjustments upon measurement of the estimated quantities set out in the Schedule of Prices excluding all provisional sums, 

and adjustments of price made under Clause 66 (1) hereof but not from any other clause, of the Contract Price shall be adjusted by such sum 

as may be agreed between the Contractor and the Employer or, failing agreement, fixed by the Employer having regard to all material and 

relevant factors, including the Contractor's site and general overhead costs. 

(3) Claims: The Contractor shall send to the EIC once in every month an account giving particulars, as full and detailed as possible, 

of all claims for any additional payment to which the Contractor may consider himself entitled and of all extra oradditional work ordered by 

the Employer which he has executed during the preceding month. No final or interim claim for payment for any such work or expense will 

be considered which has not been included in such particulars. Provided always that the Employer shall at his discretion be entitled to 

authorize payment to be made for any such working expense, notwithstanding the Contractor's failure to comply with this condition, that the 

Contractor has, at the earlier practicable opportunity, notified the Employer in writing that he intends to make a claim for such work, 

provided always that a release of payment shall be preceded by the claim and valuation of variation, in that order. 

52. PLANT TEMPORARY WORKS AND MATERIALS 

1. Plant, etc. exclusive use for the works: All Constructional Plant, Temporary Works and materials provided by the Contractor 

shall, when brought to the Site be deemed to be exclusively intended for the execution of the Works and the Contractor shall not remove the 

same or any part thereof, except for the purpose of moving it from one part of the Site to another, without the consent, in writing, of the 

Engineer which shall not be unreasonably withheld. 

2. Removal of plant, etc.: Upon completion of the Works the Contractor shall remove from the Site all the said Constructional Plant 

and Temporary Works remaining thereon and any unused material provided by the Contractor to the satisfaction in the Engineer. 

3. Employer not liable for damage to plant, etc. The employer shall not at any time be liable for the loss of or damage to any of or 

damage to any of the said Constructional Plant, Temporary Works or materials same as mentioned in Clause 19 and 62 hereof. 

4. Octroi, Sales tax, VAT, Cess and other imposts. The Contractor shall pay Octroi, Sales Tax, VAT, Cess, Work Contract Tax and 

all other taxes, duties and charges as may be applicable from time to time in respect of materials purchased by him or plants and equipment 

brought to Site. No separate payment shall be made for all these and they shall be deemed to have been covered within the Contractor's rates 

for the finished items of work. 

5. Temporary Works: At least fourteen (14) days in advance of taking up any temporary works, the contractor shall submit to the 

Engineer for approval complete drawings of all temporary works he may require for the execution of the Works. He shall, so required by the 

Engineer, submit his calculations relating to the strength of the temporary works proposed. Modifications that the Engineer may require 

shall be made by the Contractor at the latter's cost and expenses. At the discretion of the Engineer, a higher stress up-to a maximum of 

twenty five percent (25%) in excess of the stress normally allowed for permanent structures may be permitted in the design of temporary 

works. Notwithstanding the approval by the Engineer of any of the temporary works, the contractor shall remain wholly responsible for their 

adequacy, safety, proper maintenance and of all obligations in regard to such works specified or implied in the Contract, until the removal of 

such works. 

53.0. APPROVAL OF MATERIAL, ETC. NOT IMPLIED 

The operation of Clause 52 hereof shall not be deemed to imply any approval by the Engineer of the materials or other matters referred to 

therein shall not interfere with rejection of any such materials at any time by the Engineer. 

54.0. MEASUREMENT 

For measurement, the metric system should be used. 

55.0. WORKS TO BE MEASURED 

The engineer shall, except as otherwise stated, ascertain and determine by measurement the value in terms of the Contract of work done in 

accordance with the Contract. He shall, when he requires any part or parts of the works to be measured, give notice to the Contractor's 

authorized agent or representative, who shall forthwith attend or send a qualified agent to assist the Engineer or the Engineer's 

Representative in making such measurement, and shall furnish all particulars required by either of them. Should the Contractor not attend, or 

neglect or omit to send his agent on two consecutive occasions, then in the third occasion the measurement shall be made unilaterally by the 

Engineer, which shall be taken to be the correct measurement of the work. For the purpose of measurement such permanent work as is to be 

measured by records and drawings at suitable intervals of such work and the Contractor, as and when called upon to do so in writing shall, 

within fourteen days, attend to examine and agree upon such records and drawings, with the Engineer or Engineer's Representative and shall 

sign the same when so agreed. If the Contractor does not so attend to examine and agree upon such records and drawings on two consecutive 

occasions they shall be taken to be correct. If, after examination of such records and drawings, the Contractor does not agree with the same 

or does not sign the same as agreed, they shall nevertheless be taken to be correct, unless the Contractor shall, within fourteen days of such 

examination, lodge with the for decision by the Engineer, a notice in writing giving details of the respects in which such records and 

drawings are claimed by him to be incorrect together with reasons thereof. 
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56.0. METHOD OF MEASUREMENT 

The Works shall be measured but, notwithstanding any general or local custom, except where otherwise specifically described or prescribed 

in the Contract. 

57.0. PAYMENT TERM 

Terms of Payment : Item wise break up 

1 Laying D.I. pipes (All types & Class) including earth work in excavation in trenches, shoring (if necessary) of adequate width 

having minimum depth to keep the top surface of pipe 1.00M below of the existing ground level in any kind of soil mixed with 

boulder, metal crust, concrete pavement, any road  sub-grade and its flank etc., dewatering  the   trenches, preparing the bottom 

surface  of the trenches  for continuous bedding including sand filling (if necessary) or over ground installation to cross ditches 

etc. supported with RCC pillars as & when necessary and fitting, fixing, jointing (all types of joints) valves, specials  etc. as per 
requirement, in  position, cutting, chamfering of pipes as required, carriage of materials from departmental store to work site, 

constructing sluice valve chambers including supply and fitting in position sluice valve of different dia. as per requirement , 

filling of the trenches with excavated materials, consolidating the same in layers, permanent road restoration in case of cement 

concrete roads or temporary road restoration in case of bituminous roads, guarding trenches with temporary bamboo railing for 

safety where necessary, emergency horizontal auger boring ( for roads other than NH & SH) where necessary, removing the 

surplus materials from site including all labour charges, tools and plants, hydraulic pressure testing, cleaning and disinfection of 

pipes etc. complete in all respect as per IS 12288-1987(latest edition) and instruction of E.I.C. 

Only D.I. pipes (All types & Classes), Rubber Gaskets & polythene sleeves of different dia. will be supplied  by the 

Department.  

All types of DI Specials (K-12) like Tee, Cross, Bends , Reducers , MJ Collar, End cap, tail piece etc. (Make- KEJRIWAL 

CASTING LTD./ ELECTROSTEEL CASTING LTD) as required and Sluice valves / Washout Valves / Air Release Valve/ 

NRV etc.( Make- IVC(Kol)/IVC (Nasik) /KBL/L&T/FORES /KEJRIWAL CASTING LTD./ ELECTROSTEEL 

CASTING LTD) and MS Pipe ( TATA or Jindal make) as necessary will be supplied & executed by  the agency himself.  

 
In case of Cement Concrete road, Permanent road restoration to be executed by minimum 125mm thick Cement Concrete (1:2:4) 

Pavement  over 150mm thick RBM consolidation and HDPE sheet and as per direction & satisfaction of EIC. 

 

In Case of Bituminous Road temporary road restoration to be executed by minimum 150 mm thick River Bed Materials (RBM) 

compacted over backfilling. 

  
Break up : 

    

A 
After completion of laying work complete in all respect diameter wise. 

60% 
  

B 
After Testing of the Pipeline in accordance with  IS : 3114 - 1965 

10% 
  

C 
After Temporary / Permanent Road Restoration and completion of whole work complete in all respect. 

30% 
  

  
Total = 100% 

  

  
      

Note: a) 2% of Earnest money deposited earlier will be  converted into Security deposit after awarding the Contract and 8% of security deposit, will 

be recovered from each running account bill. 

  

b) The 100% of Security deposit or Retention money will be returned as under :- 

i) 30% of the security deposit shall be refunded to the contractor on expiry of 1(one) year after date of completion. 

ii) Further 30% of the security deposit shall be refunded to the contractor on expiry of 2(two) year after date of completion. 

iii) Balance 40% of the security deposit shall be refunded to the contractor on expiry of 3(three) year after date of completion. 

 

  

c) The rate quoted diameter wise and uploaded by the bidder in .xls format of BOQ under Financial document will be as per the item the 

clause 4.0 of section A and prepared drawing after visiting the site condition. 

 

58.0. APPROVAL ONLY BY MAINTENANCE CERTIFICATE 

No Certificate other than the Maintenance Certificate referred to in Clause 59 hereof shall be deemed to constitute final approval of the 

Works. 

59.0. MAINTENANCE CERTIFICATE 

(1) The Maintenance Certificate stating that the Works have been completed and maintained to the satisfaction of the Engineer, shall be 

issued by him within twenty eight days after the expiration of the period of Maintenance, or if different periods of maintenance shall become 

applicable to different sections or parts of the Works, the expiration of the latest such period, or as Soon thereafter as any works ordered 
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during such period, pursuant to Clauses 4) and 48 hereof (shall have been completed to the Satisfaction of the Engineer). With regard to 

defects that may arise during the Period of Maintenance, the Contractor shall be responsible to carry out restoration/rectification of damages 

as are attributable to defects in works carried out under this Contract. The decision of the Employer in the regard shall be final and binding 

on the contractors. 

2) Cessation of Employer's liability: The Employer shall not be liable to the Contractor for any matters or thing arising out of or in 

connection with the Contractor for any matters or thing arising out of or in connection with the Contract or the execution of the Works, 

unless the Contractor shall have made a claim in writing in respect thereof before the delivery of the Maintenance Certificate under this 

Clause. 

3) Unfulfilled obligations: Notwithstanding the issue of the Maintenance Certificate the Contractor and, subject to the sub-clause (2) 

of the Clause, the Contractor shall remain liable for the fulfilment of any obligation incurred under the provisions of the Contract prior to the 

issue of the Maintenance Certificate which remains imperforated at the time such Certificate is issued and for the purpose of determine the 

nature and extent of any such obligation, the Contract shall be deemed to remain in force between the parties hereto. 

60.0. REMEDIES AND POWERS 

1) Default of contractor: If the Contractor shall become bankrupt, or have a receiving 

order made against him, or shall present his petition in bankruptcy, or shall made an arrangement with or assignment in favour of his 

creditors, or shall age to carry out the Contract under a committee of inspection of his creditors or, being a corporation, shall go into 

liquidation (other than a voluntary liquidation for the purpose of amalgamation or reconstruction), or if the Contractor shall assign the 

Contract, without the consent in writing of the Employer first obtained, or shall have an execution levied on his goods, or if the Engineer 

shall certify in goods, or if  the Engineer shall certify in writing to the Employer that in his opinion the Contractor : 

a) Has abandoned the Contract, or 

b) Without reasonable excuse has failed to commence the Works or has suspended the progress of the Works for twenty eight days 

after receiving from the Engineer written notice to proceed, or 

c) Has failed to remove materials from the Site or to pull down and replace work for twenty eight days after receiving from the 

Engineer written notice that the said materials or work had been condemned and/or rejected by the Engineer under these conditions, or 

d) Despite previous warnings by the Engineer, in writing, is not executing the Works in accordance with the Contract, or is 

persistently or flagrantly neglecting to carry out his obligation under the Contract, or 

e) Has, to the detriment of good workmanship, or in defiance of the Engineer's instructions to the contrary, sublet any part of the 

Contract. 

Then the Employer may, after giving fourteen day notice in writing to the Contractor, enter upon the Site and the Works and expel the 

Contractor therefore without thereby avoiding the Contract, or releasing the Contractor from any of his obligations or liabilities under the 

Contract, or affecting the rights and powers conferred on the Employer or the Engineer by the Contract, and may himself complete the 

Works or may employ any other contractor or agency to complete the Works. The Employer or such other contractor may use for such 

completion so much of the Constructional Plant, Temporary Works and materials, which have been deemed to be reserved exclusively for 

the execution of the Works, under the provisions of the Contract, as he or they may think proper and the Employer may, at any time, sell any 

of the said Constructional Plant, Temporary Works used and unused materials and apply the proceeds of sale in or towards the satisfaction 

of any sums due or which may become due to him from the Contractor under the Contract. 

2) Valuation at date of forfeiture: The Engineer shall, as soon as may  be practicable after any such entry and expulsion by the 

Employer, fix and determine expert, or by or after reference to the parties, or after such investigation or enquiries as he may think fit to 

make or institute and shall certify what amount, if any, had at the time of such entry and expulsion been reasonably earned by or would 

reasonably accrue to the Contractor in respect of work then actually done by him under the Contract and the value of any of the said unused 

or partially used materials, and Constructional Plant and any Temporary Works. 

3) Payment after forfeiture: If the Employer shall enter and expel the Contractor any money on account of the Contract until the 

expiration of the Period of Maintenance and thereafter until the costs of execution and maintenance, damages for delay in completion, if any 

and all other expenses incurred by the Employer have been ascertained and the amount thereof certified by the Engineer. The Contractor 

shall then be entitled to receive only such sums or sums, if any, as the Engineer may certify would have been payable to him upon due 

completion by him after deducting the said amount. If such amount shall exceed the sum which would have been payable to the Contractor 

on due completion by him, then the Contractor shall, upon demand, pay to the Employer the amount of such excess and it shall be deemed a 

debt due by the Contractor to the Employer and shall be recoverable accordingly. 

61.0. URGENT REPAIRS 

If, by reason of any accident, or failure, or other event occurring to in or in connection with the Works, or any part thereof, either during the 

execution of the Works, or during the period of Maintenance, any remedial or other work or repair shall, in the opinion of the Engineer or 

the Engineer's Representative, be urgently necessary for the safety of the Works and the Contractor in unable or unwilling at once to do such 
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work or repair, the Employer may employ and pay other persons to carry out such work or repair as the Engineer or the Engineer's 

Representative may consider necessary. If the work or repair so done by the Employer is work which in the opinion of the Engineer, the 

Contractor was liable to do at his own expense under the Contract, all expenses properly incurred by the Employer in so doing shall be 

recoverable from the Contractor by the Employer, or may be deducted by the Employer from any sums due or which may become due to the 

Contractor. The Engineer or the Engineer's Representative, as the case may be, shall, as soon after the occurrence of any such emergency as 

may be reasonably practicable, notify the Contractor thereof in writing. 

62.0. SPECIAL RISKS 

Notwithstanding anything in the Contract contained: 

1) No liability for war, etc., Risks- The Contractor shall be under no liability whatsoever whether by way of identity or otherwise 

for or in respect of destruction of or damage to the Works, same to work condemned under the provision of Clause 38 hereof prior to the 

occurrence of any special risk hereinafter mentioned, or to property whether of the Employer or third parties, or for or in respect of injury or 

loss of life which is the consequence of any special risk as hereinafter defined The employer shall indemnify and save harmless to 

Contractor against and from the same and against and from the same and against and from all claims, proceedings, damages, costs, charges 

and expenses whatsoever arising there out or in connection therewith. 

2) Damage to works, etc., by special risks - If the Works or any materials on or near or in transit to the Site, or any other property of 

the Contractor used or intended to be used for the purposes of the Works, shall sustain destruction of damage by reason or any of the said 

special risks the Contractor shall be entitled to payment for: 

a) Any permanent work and for any materials so destroyed or damaged and so far as  may be required by the Engineer, or as may be 

necessary for the completion of the  Works, or the basis of cost plus such profit as the Engineer may certify to be reasonable; 

b) Replacing or making good any such destruction or damage to the Works; 

c) Replacing or making good such materials or other property of the Contractor used or intended to be used for the purposes of the 

Works. 

3) Projectile missile etc.: Destruction, damage, injury or loss of life caused by the explosion or impact whenever and wherever 

occurring of any mine, bomb, shell, grenade, or other projectile, missile, ammunition, or explosive of war, shall be deemed to be a 

consequence of the said special risks. 

 

4) Increase cost arising from special risks: The Employer shall repay to the Contractor any increased cost of or incidental to the 

execution of the Works, other than such as may be attributable to the cost of reconstructing work condemned under the provisions of Clause 

38 hereof, prior to the' occurrence of any special risk, which is howsoever attributable to or consequent on or the result of or in any way 

whatsoever connected with the said special risks, subject however to the provisions in this Clause hereinafter contained in regard to outbreak 

of war, but the 'Contractor shall as soon as any such increase of cost shall come to his knowledge forthwith notify the Superintending 

Engineer, North Circle, Municipal Engineering Directorate thereof in writing. 

5) Special Risks: The special risks are war, (whether war be declared or not), invasion, act of foreign enemies, the nuclear and 

pressure waves risk described in Clause 19(2) hereof, or in so far as it relates to the country in which the works are being or are to be 

executed or maintained, rebellion, revolution, insurrection, military or usurped power, civil war, or unless solely restricted to the employees 

of the Contractor or of his Sub-Contractor and arising from the conduct of the works, riot, commotion or disorder. 

6) Outbreak of war: If, during the currency of the Contract, there shall be an outbreak of war, whether war is declared or not, in any 

part of the world which, whether financially or otherwise, materially affects the execution of the works, the Contractor shall, unless and until 

the Contract is terminated under the provisions of this Clause, continue to use his best endeavours to complete the execution of the Works. 

Provided always that the Employer shall be entitled at any time after such outbreak of war to terminate the Contract by giving written notice 

to the Contractor and upon such notice being given, this Contract shall, except as to the rights of the parties under this Clause and to the 

operation of Clause 64 hereof, terminate but without prejudice to the rights of either party in respect of any antecedent breach thereof 

7) Removal of plant of termination: If the Contract shall be terminated under the provisions of the last proceeding sub-clause, the 

Contractor shall, with all reasonable dispatch, remove from the Site all constructional Plant and shall give similar facilities to his Sub-

Contractors to do so. 

8) Payment if Contract terminated: If the Contract shall be terminated as aforesaid, the Contractor shall be paid by the Employer, in 

so far as such amounts or items shall not have already been covered by payments on account made to the Contractor, for all work executed 

prior to the date of termination at the rates and prices provided in the Contract and in addition 

a) The amounts payable in respect of any preliminary items, so far as the work carried out or performed, and a proper proportion as 

certified by the Engineer of any such items, the work or service comprised in which has been partially carried out or performed. 
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b) The cost of materials or goods reasonably ordered for the Works which shall have been delivered to the Contractor or of which 

the Contractor is legally liable to accept delivery such materials or goods becoming the property of the Employer upon such payments being 

made by him. 

c) A sum to be certified by the Engineer, being the amount of any expenditure reasonably incurred by the Contractor in the 

expectation of completing the whole of the Works in  so far as such  expenditure shall  not have been covered by  the payments in this sub-

clause before mentioned. 

d) Any additional sum payable under the provisions of sub-clause (I), (2) and (4) of this Clause. 

Provided always that against any payments due from the Employer under this sub- clause, the Employer shall be entitled to be credited with 

any outstanding balances due from the contractor for advances in respect of Constructional Plant and materials and any other sums which at 

the date of termination were recoverable by the Employer from the Contractor under the terms of the Contract and provided that if the 

termination be made in exercise of Clause C-60(1), no payment shall be released under ClauseC-62(8) (a) to (d). 

63.0. FRUSTRATION 

Payment in event of Frustration: A war, or other circumstances outside the control or both parties, arises after the Contract is made so that 

either party is prevent from fulfilling his contractual obligations, or under the law governing the Contract, the parties are released from 

further performance, then the sum payable by the Employer to the Contractor in respect of the work executed shall be the same as would 

have been payable under Clause 62 hereof if the Contract had been terminated under the provisions of Clause 62 thereof. 

64.0. SETTLEMENT OF DISPUTES 

Settlement of Disputes: If any dispute or difference of any kind whatsoever shall arise between the Employer and the Contractor or the 

Engineer and the Contractor in connection with, or arising out of the Contract, of the execution of the Works, whether during the progress of 

the Works or after their completion and whether before or after the termination, abandonment or breach of the Contract, it shall be settled in 

the court of law having jurisdiction provided that such a recourse shall not be resorted to without exhausting all other reasonable avenues of 

redresser. 

65. NOTICES 

(1) Contractor's local office and service of notices to contractor: The Contractor shall have a local office at or near the Site of Work 

full address thereof shall be intimated by the Contractor or his authorized Agent to the Employer as well as to the Engineer. All Certificates 

notice or written orders to be given by the Employer or by the Engineer to the Contractor under the terms of the Contract shall deemed to 

have been served by sending by post to or delivering the same to the Contractor's local office. 

(2) Service of notice to employer: All Notice to be given to the employer under the terms of the Contract shall be served by sending 

by Registered post or delivering the same to the address given below: 

OFFICE OF THE COUCILLORS OF 

MAL MUNICIPALITY 

P.O. - Mal, Dist. - Jalpaiguri 

(3) Change in Address of the Employer, the Engineer or the Contractor may change a nominated address to another address by prior 

written notice to the other two and in that event shall resume receiving of communication 28 days after delivery of such notice. 

66. PRICE ADJUSTMENT 

(1) The prices to be paid to the contractor for the whole work shall remain firm during the stipulated Contract period or extension 

thereof and no price adjustment shall be allowed. 

 

(2) The statutory changes in price in the form of Taxes, duties etc. shall however be taken into account. For this purpose the taxes 

and duties prevailing on the last date of submission of the technical bid (or revised price bid, if applicable) shall be taken as the base. Such 

taxes and duties for different bought out items shall be specified by the contractor, falling which the assessment of the Employer shall be 

final and binding. Changes in price of Petrol, Diesel Lubricants, and Electricity etc. shall not be considered. 

67.0. MISCELLANEOUS 

Dangerous materials: Explosive, chemicals, combustible articles and items and similar materials intended for the Works shall be conveyed, 

stored and used by the Contractor and his sub-contractors In accordance with all laws, decrees, instruments, orders and regulations imposed 

by the Government or any of its instrumentalists. Observance of all safety provisions shall be the obligation of the Contractor and nothing 
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herein shall release him from full responsibility for damage or injury to persons or properties resulting from his use of these dangerous 

materials. 

68.0. CONTRACT CONFIDENTIAL 

Except with the prior written approval of the Employer and to subject the such conditions as may be prescribed, the Contractor and/or any 

member of his organization shall not in any case communicate to any person or entity and information connected with the performance of 

the Services or in carrying out the Works not make public any information for the purpose of publication or advertisement. The Contractor 

shall treat all matters related to the Contract as private and confidential. 

69.0. CONTRACTOR TO PROVIDE FACILITIES 

The Contractor shall provide such labours, materials and other facilities that the Engineer or his Representative may require to assist them in 

carrying out normal tests and checks on materials and workmanship and in measurement of works. 

70.0. INTERFERENCE WITH EXISTING FACILITIES 

The Contractor shall carry out the works in such a way as to the minimum extent of interference to the use of existing facilities of any kind. 

71.0. ACTS OF INFLUENCE 

Neither the Contractor nor any of his Agents, Representatives, Employees or members of his organization shall commit any act which may 

influence the judgment or decision of the Employer or the Engineer or any their agents, representatives, employees or members of their 

respective organization. Any breach of this provision shall constitute a breach of Contract on the part of the Contractor and apart from penal 

measures against the Contractor according to the law the Employer shall have the Authority to take action for the Contractor’s default in 

terms of the provisions of Clause 60 hereof. 

72.0. INDIVIDUALS NOT PERSONALLY RESPONSIBLE 

No personal liability shall be imposed on the members or the Employer or on the Engineer or their duly authorized representatives, agents or 

employees for acts performed or discharged in the exercise of their authorized duties or responsibilities or in carrying out their obligations 

by virtue of the provisions or scope of work contained in the Contract, if being understood that they are acting solely as agents and 

representatives of the Employer in good faith. 

73.0. CONTRACT EMBODIES WHOLE ARRANGEMENT 

The Contract becomes effective immediately on Issue of the letter of acceptance to the successful Bidder. The Contract (with annexure if 

any) as subsequently executed embodies the whole arrangement between the parties entering into the Contract All previous correspondence, 

negotiations, representation, explanations statements, promises or guarantees (whether oral or written) as are not included with the Contract 

as executed, shall normally be excluded in the interpretation of the Contract. 

74.0. COMPLETION DRAWING 

Completion drawing including detailed construction drawing shall have to be submitted in original with 6 (six) copies of prints of each. The 

original drawings shall be drawn on thick polyester film approved by the Engineer-in-Charge. Scale and size of drawings shall also be as 

specified by the Engineer-in-Charge. Soft copy of drawing copied in CD/DVD should be submitted in addition. No extra payment will be 

made for it. The Completion drawings are to be got approved by the Employer and shall have to be submitted before the issue of certificate 

of final acceptance as in Clause C-57 (6). 

75.0. BIDDER SHALL VISIT THE SITE 

Intending Bidder shall visit the site and make him thoroughly acquainted with the local site condition, nature and requirements of the works, 

facilities of transport condition effective labour and materials, access, delivery, loading, unloading and storage for materials and removal of 

unsuitable materials. The Bidder shall deemed to be incorporate in their Bidder quotation for cost of procurement, carriage, freight and other 

charges as also for any special difficulties and including incorporation any or all inconveniences, police restriction for transport etc for 

proper execution of work as indicated in the drawing. The successful Bidder will not be entitled to any claim of compensation for difficulties 

faced or for losses incurred on account of any condition which existed before the commencement of the work or which in the opinion of the 

owner might be deemed to have reasonably been inferred to be so existing before commencement of work. 

76.0 GOVERNMENT AND LOCAL RULES / LAW OF STATE 

The contractor shall conform to the provisions of all local Bye-laws and Acts relating to the work and to the work and to the Regulations etc. 

of the Government and Local Authorities and of any company with whose system the structure is proposed to be connected. The contractor 

shall give all notices required by said Act, Rules, Regulations and Bye-laws etc. and pay all fees payable to such authority/authorities for 

execution of the work involved. The cost, if any, shall be deemed to have been included in his quoted rates, taking into account all liabilities 

for licenses, fees for footpath encroachment and restorations etc. and shall indemnify the owner against such liabilities and shall defend all 

actions arising from such claims or liabilities. 
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77.0 STORE SHED 

The Contractor shall provide at his own cost a store shed of adequate capacity for storing materials. The shed should be of such construction 

that it must protect the materials against deterioration. A raised platform well above the highest flood level shall be made for stacking 

cement in such a way that the cement procured earlier can be consumed first so as to avoid deterioration due to prolonged stacking. Any 

modifications to the store shed in suggested by the Superintending Engineer of North Circle of Municipal Engineering Directorate 

recommendation for better storing of materials that shall have to be carried out by the Contractor at his own cost. 

78.0 LAND FOR CONTRACTOR'S ESTABLISHMENT 

For the purpose of constructing Contractor's Store yard, go-downs, site office and ancillaries, he may utilize portion of the land belonging to 

the Employer at such location as would not interfere to execute other co works. For all these, the Contractor shall have to obtain the requisite 

permission of the Engineer. The Contractor shall for this purpose submit to the Engineer for his approval a plan of the proposed layouts for 

the site facilities. The Engineer reserves the right to alter and modify the Contractor’s proposals as the Superintending Engineer of North 

Circle of Municipal Engineering Directorate may deem fit. 

79.0 WATER AND ELECTRICITY FOR CONSTRUCTION 

1. The Contractor shall have to make his own arrangement for supply of water and for electrical power that may be required for or 

in connection with the works. No payment on this account will be entertained. However, Municipality may assist in getting power. 

2. Arrangement for supply of piped water may not be possible. The Contractor will have to make arrangement for supply of 

drinking water and water required for constructions works by sinking tube wells or other suitable alternatives. The Bidders shall investigate 

this matter during site inspection before submission of Bidders: No payment will be entertained on •this account. 

3. Nevertheless electrical power from usual supply agencies may not be continuously available due to various reasons including 

load shedding. In case of non- availability of electrical power the contractor will have to make his own arrangements for electrical power 

through generations. Contractor should include such aspects while quote his rate. No payment will be entertained on this account. When 

drawing power from the Municipality power point, the contractor shall have to bear the cost of electrical charges. The route of conveyance 

shall be subject to approval by the Engineer-in-Charge and will be in accordance with prevailing I.E. Rules. 

80.0 FIRST-AID FACILITIES 

The Contractor shall arrange for medical attentions to be promptly available when necessary. He shall for this purpose provide a number of 

First-Aid stations at suitable locations within easy reach of the workmen and other staff engaged in the Works. Each First-Aid station shall 

be properly equipped and will remain in charge of a suitably qualified person. The Contractor shall also provide for transport of serious 

cases to the nearest hospital. All these arrangements shall be to the approval of the Superintending Engineer of North Circle of Municipal 

Engineering Directorate. 

81.0 FIRE FIGHTING ARRANGEMENT / FIRE EXTINGUISHING ARRANGEMENT 

The Contractor shall provide suitable arrangement for fire fighting / fire Extinguishing. For this purpose he shall provide requisite number of 

Fire Extinguishers and adequate number of buckets, some of which are to be always filled with sand and some with water. This equipment 

shall be provided at suitable prominent and easily accessible places and shall be properly maintained. 

82.0 SAFETY MEASURES 

The Contractor shall be responsible for the safety of all workmen and other persons entering or in the works and shall at his own expense 

and to the approval of the Superintending Engineer of NorthCircle of Municipal Engineering Directorate, take all measures necessary to 

ensure their safety. Such measures shall include the provisions of helmets (Specially where work at a height is involved), provision of gum-

boots to workers engaged in cement concrete or other works, scaffolding or other measures required for working at a height, shall be strong 

and rigid and have to be provided with suitable and convenient access. Shoring required for deep excavation must be adequate and rigidly 

braced and strutted. The Contractor shall provide depending on the exigencies of the location and nature of work and other relevant factors, 

other safety measure that the Superintending Engineer of North Circle of Municipal Engineering Directorate may direct. 

83.0 SUPERVISORY STAFF 

The Contractor shall engage an experienced and qualified Site Manager to be in day-to- day charge of the work and he should be authorized 

to receive instructions from the Engineer. He shall receive orders given by the Engineer from time to time and shall act on them promptly. 

The Contractor shall, during working hours, maintain engineer and supervisors of sufficient training and experience to supervise the various 

items and operations of the work. Orders and directions as given to such engineers and supervisors or other staff of the Contractor shall be 

deemed to have been given to the Contractor. The Engineer of the Contractor responsible for this work, by whatever designation he may be 

known, but who will be specified on award of the Contract shall at least once in a fortnight inspect the works and shall discuss with the 

Engineer the conduct and progress of the work. 

84.0   JOINT SURVEY 
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The Contractor shall satisfy himself regarding the correctness of the layouts, levels etc. as are shown in the drawings or given in the 

specifications. Before starting the work he shall also carry out at his own cost, survey of the whole work site jointly with the 

representative(s) of the Authority. Discrepancies noticed between drawings and the joint survey shall be informed in writing to the 

Superintending Engineer of North Circle of Municipal Engineering Directorate and got set right before execution of works. Such deviations 

as may arise out of the joint survey shall not viable the provisions of contract or entitle the Contractor to any extras in any way. 

85.0 LAYOUT AND CHECKING 

The contractor shall provide all labours, skilled and unskilled and all materials needed for carrying out, as directed, survey, laying out, 

setting out, checking of works, taking measurements, testing hydraulic and other structures, without any extra payment.The Contractor shall 

also provide approach and access to all the works and stores without any extra cost. 

85. Reference Points 

After the joint survey has been plotted and approved by the E.I.C. recommendation or his authorized representative, permanent base lines, 

cross line and bench marks shall be established by the Contractor so as to serve as reference points and "Dimensional Control Basis" of 

works. He shall prepare and submit a plan showing such reference points with their full description. 

86.0 CO-OPERATION WITH OTHER CONTRACTORS 

Some works in plant site, have been already done/are being done/will be done through other contractors. In the event of any such work the 

contractor shall have to work in full co-operation and in close co-ordination with other contractor/contractors. Any difficulty that may arise 

in this connection will have to be amicably settled by the contractors amongst themselves. If that be not possible, the matter shall be referred 

to the Superintending Engineer of North Circle of Municipal Engineering Directorate whose decision shall be final and binding on all the 

parties. 

However, the site allocated to the contractor may be fenced at the Contractor's cost provided any necessary access to others as it required is 

given. The contractor will be permitted to use only the access to the site as indicated on the site plan of Bidder Drawing. 

87.0 APPROVAL OF MATERIALS AND EQUIPMENT TO BE USED 

Samples in large enough quantity of materials and descriptive data therefore requiring prior approval shall be furnished by the contractor to 

the E.I.C. Municipal Engineering Directorate in good time before the collection of such materials and equipment so as to permit inspection 

and testing. The samples shall be properly marked to show the name of the materials, name of the manufacturer and place of origin and item 

for which it is to be used. Only upon approval, the materials of approved quality shall be brought to site. Samples approved shall be on 

exhibition at all times, properly stores and prevented from deterioration for the purpose of comparison with the materials brought to site of 

work from time to time for use in work. 

88.0 CONSTRUCTION RECORDS 

The Contractor shall keep and supply to the Engineer the up-to-date records of the dimensions and positions of all permanent works 

(showing therein any approved deviation between the drawing and the work as actually executed), The information available from the 

records must be adequate and complete to enable preparation of "as- made" drawing by the Contractor from these records. 

89.0 PROGRESS PHOTOGRAPHS 

The Contractor shall at his own cost and expense arrange to take periodic photographs to show the progress of work or interesting features 

thereof. The time and the position where from a photograph is to be taken should be as per direction of the Engineer or his Representative, 

Three copies of each of these photographs to an enlarged size of about 25 cm x 20 cm together with the CD/DVD, shall be supplied to the 

Superintending Engineer of  North Circle of Municipal Engineering Directorate and these shall become  the property of the Employer. Each 

photograph  shall be suitably captioned with the date of the photograph, location and other relevant particulars, further prints and CD of the 

photograph, location and other relevant particulars shall not be kept by the Contractor or reproduced without written permission of the 

Employer. Digital Camera with 9.0 Mega pixels should be used for taking photos. Restrictions to photography or security restrictions that 

may be applicable to any particular area must be carefully and rigidly observed. The number of photographs (each consisting of three prints 

and the CD/DVD as aforesaid) for the complete works is not expected to exceed 100 (one hundred), No photograph of the plant and other 

installations shall be taken without prior approval of the concerned officers. 

90.0 SATISFACTORY COMPLETION OF VARIOUS ITEMS 

The sub-works included in the Schedule of Prices are job works on lump sum basis. The various items of the sub-work are to fit in perfectly 

in the whole plant in every respect so as to form effective working parts of the whole plant as per satisfaction of the Superintending 

Engineer of North Circle of Municipal Engineering Directorate. Each sub- work will be considered as complete when it is completed as per 

specifications and put into commission, as per standards, as a successful component part of the whole plant. 

91.0 CHECKING QUALITY OF WORK 
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Should the Engineer consider it necessary to satisfy himself as to the quality of the work, the Contractor shall, at any time during 

continuance of the contract, offer sample of work done or if necessary pull down a reasonable part of the work enough for such inspection 

and testing as the Engineer may direct and the Contractor shall make good the same at his cost and to the satisfaction of the Engineer 

without any extra cost. 

92.0 RECORDING MEASUREMENTS 

Though the offer is on lump sum basis, the Contractor shall give not less than five days’ notice, in writing to the Engineer, about the work 

which is proposed to be covered or placed beyond the reach of measurements so that measurements may be taken before the work is 

covered, bar bending schedule is to be provided five days before the casting date. If any work is covered without such written notice, the 

same shall be uncovered at the cost of the Contractor and in default hereof no payment or allowances shall be made for such work. These 

requirements apply for all the component items executed for the sub-work for which lump sum price is quoted 

93.0 SITE ORDER BOOKS 

1. For the purpose of quick communication between the Engineer or his Representative and the Contractor or his Agent or 

Representative, Site order Books shall be maintained at site in the manner described below. Any communication relating to the works may 

be conveyed through records in the Site Books. Such a communication from one party to the other shall be deemed to have been adequately 

served specified elsewhere in the General Conditions of Contract. Each Site Book shall have machine-numbered pages in triplicate and shall 

be carefully maintained and preserved. 

2. The Contractor shall keep Site Books at various places Site work is being carried out so as to be readily available to the Engineer 

or his Representative. Any instruction or order which the Engineer or his Representative may like to issue to the Contractor may be recorded 

by him in the Site Book and two copies thereof taken by him for his record. The Contractor or his Agent or Representative may similarly 

maintain separate Site Book for any communication he may like to send to the Engineer or his Representative. Two copies thereof when sent 

to the Engineer's Representative and receipt obtained thereof, will constitute adequate service of the communication to the Engineer. 

94.0 TECHNICAL ASSISTANCE   

Training of Technical Personnel:-The Contractor shall undertake to train three technical personnel selected and sent by the ULB to the 

works of the Contractor. These engineers shall be given special training in the shop and drawing office where the equipment will be 

designed and manufactured and where possible in any other plant where Contractor's manufactured equipment of similar type is under 

installation tests or maintenance, to enable them to become fully familiar with the equipment being supplied by the Contractor. The period 

of training shall be as decided by the ULB but in any case shall not exceed six months for any individual. During the period of training the 

Contractor shall arrange for reasonable accommodation of the engineers and transport from the place of accommodation to the works or 

plant. The Contractor's supervisory personnel at site shall continuously and intensively instruct and train an adequate number of the ULB 

authority operating and maintenance personnel at site during erection and commissioning of the plant to enable them to take over the 

operation and maintenance of the plant after the maintenance period.No extra payment shall be made by ULB for the training of personnel 

under this clause. 

 

 

 

Chairman 

     Mal Municipality 
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SECTION – D 

 

GENERAL SPECIFICATIONS OF WORKMANSHIP AND MATERIALS FOR CIVIL WORK 

1.0  GENERAL  

1.1  General Materials  

1.1.1  All materials used in the permanent works shall be of the best quality of the kind and to the approval of the Engineer-in-Charge. 

Any material not covered by these Specifications, shall comply with the relevant latest Indian Standard Specifications (Referred 

to as IS as revised or modified up-to the date one month prior to Tender date). British or American Standard Specifications shall 

be referred to in case any particular specification is not available in any of the aforesaid Specifications. For materials not 

specified in the aforesaid, direction of the Engineer-in-Charge shall be followed. All disputes shall be referred to the Employer, 

whose decision shall be final and binding.  

1.1.2  Samples of materials to be supplied and used, by the Contractor in the works shall be to the prior approval of the Engineer-in-

Charge. For this purpose the Contractor shall furnish in advance representative samples in quantities and in the manner as 

directed by the Engineer-in-Charge for his approval. Materials brought to the Site, which in the option of the Engineer-in-Charge 

do not conform to the approved sample, shall, if so directed by him, be removed by the Contractor from the Site and replaced by 

the materials of approved quality.  

1.1.3  In spite of approval of the Engineer-in-Charge of any materials brought to the site, he may subsequently reject the same if in his 

opinion the materials has since deteriorated due to long or defective storage or for any reason whatsoever and is thereby 

considered unfit for use in the permanent works. Any material thus rejected shall be immediately removed from the Site at 

Contractor's cost and expense.  

1.1.4  All materials brought to the Site shall be properly stored and guarded in the manner as directed by the Engineer-in-Charge and to 

his satisfaction.  

1.1.5  The Engineer on written request of EIC may carry out test of materials as he may decide. The Contractor shall, at his cost and 

expenses, for this purpose supply requisite materials and render such assistance to the Engineer-in-Charge as he may require.  

1.2  Workmanship  

All works are to be carried out in proper workman like manner. Items of works not covered by these Specifications or by other tender 

documents shall be carried out as per best practice according to the direction of the Engineer-in-Charge and to his satisfaction. The relevant 

IS Specifications or in case of necessity British or American Standard Specifications shall be taken as guide for the purpose.  

1.3  Works Included 

The rates for all items, unless specifically stated otherwise in the Contract, must cover the cost of all materials, labours, tools, machinery, 

plant, pumps, explosives, scaffolding, staging strong props, bamboos, ropes, templates, pages and all appliances and operations whatsoever 

necessary for efficient execution of work.  

1.4  Ground Conditions  

The Contractor is to visit the site and ascertain local conditions, traffic restrictions and obstructions in the area and allow for extra expenses 

likely to be incurred due to any limitations whatsoever. The Finished ground level (FGL) have to obtained by the bidder prior to pre bid 

meeting and quoting the rate by E.I.C in written. 

1.5  Setting Out and Levelling 

The Contractor is to set and level the works, and will be responsible for the accuracy for the same. He is to provide all instruments and 

proper qualified staff required for checking the Contractor's work.  

1.6  Safety  

The Contractor shall take, adequate precaution to provide complete safety for prevention of accidents on the site.  

1.7  Keeping Works Free from Water  

The Contractor shall provide and maintain at his own cost, electrically or other power driven pumps and other plant and equipment to keep 

site excavated foundation pits and trenches free from surface as well as subsoil/leakage water from any other source thereof and continue to 

do so to the complete satisfaction of the Engineer-in-Charge till the site is handed over. Method of dewatering shall need approval of the 

Engineer-in-Charge but no payment whatsoever is allowed on this count.  
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1.8  Rubbish  

1.8.1  The Contractor shall clear all rubbish, vegetation, roots, soda etc., and dump them in the area indicated to the satisfaction of 

Engineer-in-Charge. No separate rate shall be allowed for the above work.  

1.8.2  After the work is completed, the Contractor shall clear the area surrounding the buildings, all hutments and excess stores and 

remnants of building materials such brick bats, metal, sand, timber, steel etc.  

1.9  Bench Marks and Ground water Gauges  

The Contractor shall protect surveyor's benchmarks and ground water gauges, zero line marks and base line marks and base line marks from 

damage of movement during work.  

1.10  Inspection  

The Contractor shall inspect the Site of works and ascertain site condition and the nature of soil to be excavated.  

1.11  Contractor's Staff  

The Contractor must provide at all times efficient staff of trustworthy, skilful and experienced assistance capable of carrying out the work in 

accordance with the drawings and specification and to correct levels. The cost this establishment should be included in his rates.  

1.12 Method of Measurement  

Unless otherwise specified, the method of measurement for building works shall be as per IS: 1200.  

2.0  EARTH WORK IN EXCAVATION & FILLINGS 

2.1  General  

Applicable provisions of Conditions of contract shall govern work under this section.  

2.2  Excavation for Foundation, Trenches, Pit etc.  

The excavation work shall be carried out in all kinds of Soil including Sand in workman link manner without endangering the safety of the 

nearby Structures or works without causing any hindrance to other activities in the area. The existence of old buildings, boundary walls, 

hutment, sewer lines, water lines, if any very close to the area of excavation should be given careful consideration while designing carrying 

out the excavation work. The excavation shall be done in such method as would technically be appropriate and befitting the site conditions 

subject to the approval of the Engineer-in-Charge. All foundation trenches shall be excavated to the full width and depths shown on the 

approved drawing or to such ordered to the Contractor. The Contractor shall not undertake any earthwork without having obtained prior 

approval from the Engineer-in-Charge to the methods he proposes to employ in order to execute the work in the most efficient manner. He 

shall not modify such methods without the approval of the Engineer-in-Charge. This approval, however, shall not in any way make the 

Engineer-in-Charge responsible for any consequent loss or damage.  

2.2.1  Should any excavation be taken down the specified levels, the Contractor shall fill in such excavation at his own cost with 

concrete as specified for foundations, well rammed in position until it is brought up to the specified level.  

2.2.2  The Contractor shall notify when the excavation is completed and no concrete or masonry shall be laid until the soil for each 

individual footing, rafts etc. is approved.  

2.2.3  The Contractor shall keep the site clear of water at all times. To this end he shall provide arrangements for bailing and pumping 

or any special arrangements as required within his quoted prices.  

2.2.4  All foundation pits shall be refilled to the finished ground level (formation level) with approved materials, which shall be 

suitably consolidated in layers to the satisfaction of the Engineer-in-Charge.   

2.2.5  Nothing extra will be paid for bailing out water collecting in excavation due to rains, ordinary springs, leakage from any other 

sources etc., or any other reason.  

2.2.6  For the work of excavation the Tenderer shall include in his quotation the shoring, sheeting, bracing and sheet pilling (if 

required). The quotation shall also include the cost of compaction of foundation sub-base, removal and storage of excavated 

materials and back filling.  

2.3 Shoring  

Timber shoring whenever required shall be closed boarded with minimum 50mm thick good and seasoned timber planks of sufficient length 

driven side-by-side to the required depth. The gaps between adjacent timber planks shall such would not allow any flow of soi1 particles, if 
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necessary, the sides of the planks shall be planed smooth to ensure this. Sufficient numbers of bracing struts, walling etc. are to be provided 

to make the shoring rigid and non-yielding by earth pressure. Where necessary, sheet pilling shall be done to ensure safety to the adjoining 

structures, if it is found that it is not feasible to protect the structure by timber shoring only. The Tenderer is strongly advised to inspect the 

site before tendering and apprise himself of the requirement of any Sheet piling in addition to the timber shoring before submitting his 

Quotation accordingly.  

2.4  Back Filling  

The space around the foundations in trenches or sites shall be cleared of all trash and loose debris and filled with approved excavated earth, 

all clods being broken up to the finished G.I. Filling shall be done in 200mm layers, each layer to be property moistened and well rammed. 

Excavated materials which is surplus or which is consolidated unsuitable for back filling shall have to be disposed of in spoil dumps as 

directed by the Engineer-in-Charge. No extra payment will be made for this.  

3.0  CONCRETE  

3.1  General  

3.1.1  Applicable provisions of Conditions of Concrete shall govern work under this section.  

3.1.2  All concrete work, plain or reinforced shall be carried out strictly in accordance with this specification and any working drawing 

or instructions given from time to time to the Contractor.  

3.1.3  The Contractor's states shall allow for wastages in all materials as well as for all tests of materials and concrete.  

3.1.4  No concrete shall be cast in the absence of the Engineer-in-Charge or any other person duly authorized by him. The Contractor's 

Engineer shall personally check that both the form work and reinforcement have been correctly placed and fixed, and shall 

satisfy himself that all work preparatory to the casting is completely ready, before informing the Engineer-in-Charge for final 

inspection and approval and for which purpose at least 24 hours’ notice shall be given by the Contractor.  

3.1.5  The Indian Standards wherever referred to herein shall be the latest addition of such standards.  

3.2  CEMENT  

Cement shall conform for IS: 12269; 1987 Cement tests shall have to be carried out at Contractor's expense as and when directed. Cement, 

which has or practically set, shall not be used under any circumstances. The important structures should be constructed with the grade of 

cement not below 53 (Grade-53). No extra payment will be made for using Grade-53 cement or more grades available in departmental store. 

The brand of cement used for the work will selected & approve by the E.I.C in writing before execution of work.  

3.3  AGGREGATES  

The fine and coarse aggregates shall conform to all provisions and test methods of IS: 383 and/or IS: 5l5. Samples of aggregates, proposed 

to be used in the work shall be submitted free of charge in sufficient quantities to the Engineer-in-Charge with sieve analysis and other 

physical and chemical analysis data for his approval. He will preserve approved samples for future reference. This approval will not in any 

way relieve the Contractor of his responsibility of producing of specified qualities.  

3.3.1 Coarse Aggregates  

Coarse aggregates for use all reinforced and other plain cement concrete works shall be crushed black granite trap stone obtained from 

approved source and shall consist of uncoated, hard, strong dense and durable pieces of crushed stone, and be free from undesirable matters, 

viz. Disintegrated stones soft, friable, thin, elongated or laminated pieces, dirt, salt, alkali, vegetable matter or other deleterious substances. 

The aggregates shall be thoroughly washed with water and cleaned before use to the satisfaction of the Engineer-in-Charge at no extra cost 

of the Employer.  

The maximum size of coarse aggregates shall be as follows unless specified otherwise elsewhere.  

Reinforced Concrete   : 20 mm  

Plain Concrete                  : 20 mm  

Thin R. C. C. Members 

With very narrow space  : 12 mm.  

 

Mat/Lean Concrete   : 20/40 mm.  
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(The actual size to be agreed by the Engineer-in-Charge)  

Grading of coarse aggregates for a particular size shall generally conform to relevant I.S Codes and shall be such as to produce a dense 

concrete of the specified proportions and or strength and consistency that will work readily in position without segregation.  

3.3.2  Fine Aggregates  

Sand shall be clear River sand brought from approved source and consist of siliceous material, having hard, strong, durable uncoated 

particles, free from undesirable matters viz. dust lumps, soft or flaky particles or other deleterious substances. The amount of undesirable 

shall not exceed the percentage limits by weights as specified in relevant IS Codes. Washing of aggregates by approved means shall be 

carried out, if desired by the Engineer-in-Charge, at no extra cost to the Employer.  

Coarse and fine sand shall be well graded within the limits by weight as specified in relevant IS Code. Fineness Modulus shall not vary by 

more than plus or minus 0.20 from that of the approved sample. Fineness Modulus for sand should not be less than 2.5. 

3.4  REINFORCEMENT   

3.4.1  The Contractor shall prepare and furnish to the Engineer-in-Charge, Bar Bending Schedules in considerations of the approved 

drawings for all R.C. C. works for review and checking by the Engineer-in-Charge well before taking up the work.  

3.4.2  The High Yield strength deformed bar (HYSD) shall conform to IS: 1786-1990. 

All steel for reinforcement shall be free from loose, oil, grease, paint or other harmful matters immediately before placing the 

concrete.  

3.4.3  The Reinforcement shall be bent to the shapes shown on the approved drawings prior to placing and all bars must be bent cold. 

The Steel shall be placed in such a way that it is rigidly held in position while concrete is being cast. The correct clearance from 

the form shall be maintained by either pre-cast mortar blocks or by metal supporting chairs to be supplied by the Contractor free 

of charge.  

The intersection of roads crossing one another shall be bound together with soft pliable with No. 16 to 18 SWG at every 

intersection so that reinforcement will not be displaced in the process of depositing concrete. The loops of binding wire should be 

tightened by pliers and welding of reinforcement for lapping & binding should be done if desired by E.I.C. No extra payment 

will be made for this purpose.  

3.4.4  The work of reinforcement shall also be inclusive of stirrups distribution bars, binders, initial straightening and removing of 

loose rust, if necessary, cutting to requisite length, hooking and bending to correct shape, placing in proper position including 

supplying and binding with block annealed wire as stated in clause 3.4.3 above.  

3.4.5 The brand of steel used for the work will selected & approve by the E.I.C in writing before execution of work. 

3.5  WATER  

The Water shall be clean and free from Alkali oil or injurious amounts of deleterious materials. As far as possible, the water is of such 

quality that it is potable. If any chemical analysis of water is necessary and ordered, the same shall be carried out at an approved laboratory 

at the Contractor’s cost and expenses.  

3.6  CONCRETE PROPORTIONING  

3.6.1  The concrete proportions shall be as indicated on the approved drawings and shall conform to IS: 456 & IS: 3370. The quality 

and character of concrete shall be governed by IS: 10262. It should be sampled and analysed as per IS: 1199. The concrete 

should stand the test specified in IS: 516.   

3.6.2  The minimum cover of main reinforcement shall be as per relevant IS: Codes. Cover to any reinforcement of R.C.C. piles shall 

be minimum 65 mm in case in-situ and 50 mm in case of pre-cast piles. Suitable spacer blocks shall be provided at intervals not 

exceeding 1.2 m. throughout the length of the pile.  

3.6.3  The workability shall be measured by slump. Slump for different grades of concrete shall not exceed following unless 

specifically permitted by the Engineer-in-Charge.  

i)  For M 15 concrete - 3.75 cm.  

ii)  For M 20 concrete - 2.50 cm. 

iii)  For M 25 concrete – 2.00 cm  
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3.6.4  All concrete works shall be thoroughly compacted and fully worked around the reinforcement, around embedded fixtures and 

into comers of the form work.  

The Concrete shall be thoroughly and shall be efficiently vibrated during laying. The use of mechanical vibrators shall comply 

with IS: 2608, IS: 2506 and IS: 456. Whenever vibration has to be applied externally, the design of formwork and deposition of 

vibration shall receive special consideration to ensure efficient compaction and to avoid surface blemishes.  

3.7  WORKMANSHIP  

3.7.1  All Concreting work shall be carried out according to the IS: 456, IS: 3370, and other related codes. It should, however, be noted 

that for every 15 M3 of concrete placed or for every one day's volume of concrete whichever is lower, a minimum of 3 (three) 

Cubes shall be kept for test purpose, and tested at the Contractor's cost and expenses at a Laboratory as approved by the 

Authority. The number of test cubes may, however, be altered at discretion of the Engineer-in-Charge. It is compulsory to test 3 

(three) cubes in each case.  

3.7.2  Structural Concrete  

Design mix Concrete shall be on all concrete works except in case of Mud-mat concrete lean concrete where nominal mix 

concrete will be allowed.  

Design mix Concrete will be used in Reinforced Concrete Structures and shall not be less than Grade of M20. The mix shall be 

designed to produce the grade of concrete having required workability and a Characteristic Strength not less than appropriate 

values given in IS: 456 - 2000. For mix design, procedure given in Indian Standard recommendation i.e., IS: 10262 with latest 

amendments shall be adopted. As long as the quality of materials does not change a mix design done earlier may be considered 

adequate for later work. Batching mixing, sampling and Strength Test of concrete shall be carried out in compliance with the 

relevant clause of IS: 456-2000 and all other relevant Indian Standards recommended therein. Proper admixtures of reputed 

brand should be used to maintain workability and in making concrete for water retaining structures with prior approval of E.I.C. 

The mix design by the Contractor shall be used for works only after obtaining approval of mix design and written order thereafter 

of the Engineer-in-Charge. Mix design shall be entirely the responsibility of the Contractor and any approval by the Engineer-in-

Charge shall not relieve him of his responsibility in respect thereof.  

The Contractor shall prepare all the Calculations. Tabulations, Graphs etc. pertaining to Mix Design Test result and supply copies 

of such Calculations, tabulations, Graphs etc. required by the Engineer-in-Charge.  

On proportioning concrete, the quantity of both cement and aggregate shall be determined by weight, where the weight of cement 

is determined on the basis of weight per bag a reasonable number of bags be weighed periodically to check the net weight or 

should be either weighed or measured by volume in calibrated tanks, All measuring equipment’s shall be maintained in a clean 

serviceable condition and shall periodically checked for accuracy.  

The grading of coarse and fine aggregates shall be checked frequently and frequency of testing shall be determined by the 

Engineer-in-Charge. Where weight batching is not possible or practicable, the quantities of coarse and fine aggregates may be 

determined by volume but cement in any case shall be weighed by weight only. If fine aggregate and volume batching is adopted, 

allowance shall be made for bulking. The bulking shall be determined in accordance with IS: 2386 (Part-III).  

The Water-Cement Ratio shall be maintained to its correct value. Surface moisture content of aggregate shall be determined as 

per IS: 2386 (Part-III) and the amount of water to be added shall be adjusted accordingly to maintain the correct Water-cement 

ratio.  

During the progress of work in order to ensure correct strength of concrete proper control should be exercised by the Contractor 

as specified in Specifications mentioned in the Clause 3.7.1 above. Test strength of every sample shall be determined in 

accordance with the recommendations of IS: 456-2000. If one out of ten consecutive test cubes shows a deficiency in strength 

up-to a maximum limit of 10%, the concrete will be deemed satisfactory. If two of the test cubes out of ten shows a deficiency in 

strength up to a limit of 10%, the concrete shall be deemed to be less satisfactory and a reduction of 1 % will be made on the cost 

of such concrete. If three out of ten test cubes show deficiency in strength up to a limit of 10%, a reduction of 5% will be made 

on the cost of such concrete. If more than three test cubes show a deficiency in strength up-to a limit of 10% a reduction of 10% 

will be made on the cost of such concrete. If more than five shows a deficiency in strength up-to a limit of 10%, the concrete 

shall be rejected. Such rejected concrete work shall have to be dismantled and replaced to the satisfaction of the Engineer-in-

Charge by the Contractor free of cost to the Employer. No payment for the dismantled concrete, the relevant formwork and 

reinforcement, embedded fixtures etc. wasted in the dismantled portion, shall be made. In the course of dismantling, if any, 

damage is done to the embedded items or adjacent structures, the same shall also be made good free of charge by the Contractor 

to the satisfaction of the Engineer-in-Charge.  

If the deficiency in strength of one-test cubes exceeds the 10% limit, a reduction of 5%) will be made on the cost of such 

concrete. if the deficiency in strength to two out of ten test cubes exceeds the 10% limit, a reduction of 10% will be made on the 

cost of such concrete. If the deficiency in strength of three out of ten test cubes exceeds the 10% limit, a deduction of 20% on the 

cost of such concrete will be made.  
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With permission of the Engineer-in-Charge for any above mentioned grades of concrete, if the quantity of water has to be 

increased in special cases, cement shall also be increased proportionally to keep the ratio of water to cement same as adopted in 

trial mix design for each grade of concrete. No extra payment for additional cement will be made.  

3.9  FORM WORK  

3.9.1  The Form Work shall conform to IS: 456. Whenever necessary, shuttering must be provided.  

The work shall also include providing all necessary staging, centring, shuttering & formwork for placing concrete. Shuttering 

may be of approved dressed timber true to line, not less than 37 mm. thick. Surface to be in contact with concrete are to be 

planed smooth. Alternatively, sufficiently rigid plywood shuttering or steel shuttering may be used. In every case, joints of the 

shuttering are to be such as to prevent the loss of liquid from the concrete. In timber shuttering the joints shall, therefore, be 

either tongued or grooved or the joints must be perfectly close and lined with draft paper polythene films or other types of 

approved materials. In case of plywood or steel shuttering also the joints are to be similarly lined. All shuttering and framing 

must be adequately stayed and braced to the satisfaction of the Engineer-in-Charge for properly supporting the concrete, during 

concreting and the period of hardening. It shall be so constructed that it may be removed without shock or vibration to the 

concrete. No through bolts are allowed for holding the shuttering in water retaining structure.  

3.9.2  Cleaning, Treatment and Removal of Forms  

All forms shall be thoroughly cleaned of old concrete, wood shavings, saw dust, dirt and dust sticking to them before they are 

fixed in position. All rubbish loose concrete chippings, shavings, saw dust etc. shall be scrupulously removed from the interior of 

the forms before the concrete is poured. Formwork shall not be used/reused, if declared unit or unserviceable by the Engineer-in-

Charge.  

If directed by the Engineer-in-Charge, compressed air jet/or water jet shall be kept handy along with wire brushes, brooms etc. 

for the purpose of cleaning.  

Before shuttering is placed in position, the form surface in contact with the concrete shall be treated with approved non-staining 

oil or composition. Care shall be taken that the oil or composition does not come in contact with reinforcing steel or existing 

concrete surface. They shall not be allowed to accumulate at the bottom of the shuttering.  

Forms shall be struck in accordance with the relevant clause of IS: 456 or as directed by the Engineer-in-Charge. The Contractor 

shall record on the drawings or in other approved manner, the date in which the concrete is placed in each part of the work and 

the date on which the form work is removed there from and have this recorded checked and countersigned by the Engineer-in-

Charge.  

The Contractor shall be responsible for the safe removal of the formwork, but the Engineer-in-Charge may delay the time of 

removal if he considers it necessary. Any work showing signs of damage through premature removal of formwork or loading 

shall be entirely reconstructed without any extra cost to the Employer.  

3.10  PROTECTION AND CURING OF CONCRETE  

Newly placed concrete shall be protected by approved means; from rain, sun and wind and extreme temperature. Concrete placed below the 

ground level shall be protected from failing earth during and after placing. Concrete placed in ground containing deleterious substance shall 

be kept free from contact with such ground or, with water draining from such ground during placing of concrete and for a period of at least 3 

(three) days or as otherwise directed by the Engineer-in-Charge, the ground water around newly poured concrete shall be kept to an 

approved level by pumping or other approved means of drainage at the cost of the Contractor. Adequate steps shall be taken to prevent 

flotation or flooding. Steps, as approved by the Engineer-in-Charge, shall be taken to project immature concrete from damage by debris, 

excessive loading, vibration, abrasion, mixing with earth or other deleterious materials, etc. that may impair the strength and durability of 

the concrete.  

As soon as the concrete has hardened sufficiently for the surface to be marked it should be covered with Hessian, canvas, or similar 

materials and kept continuously wet for at least 7 (seven) days after final setting. This period may be extended at the discretion of the 

Engineer-in-Charge, up-to 14 (fourteen) days. Concrete slabs and floors shall be cured by flooding with water of minimum 25 mm depth for 

the period mentioned above.  

Approved curing compounds may be used in lieu of moist curing with the permission of the Engineer-in-Charge. Such compound shall be 

applied to all exposed surface of the concrete as soon as possible after the concrete has set. No extra payment is allowed on such count.  

3.11  CONCRETE FINISH  

The Concrete surface on removal of form work shall be such that no finish is necessary, If, however, the surfaces is not satisfactory the 

Contractor shall, if so instructed, remove unwanted, projecting parts by chipping and smoothening the surface with cement rendering at his 

own expenses. The shutter marks shall invariably be removed by rubbing with carborandum stone. The Contractor shall therefore take all 

precaution for avoiding the shutter marks.  
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3.12  Contractor's Supervision  

The Contractor shall provide constant and strict supervision of all the items of construction during progress of work, including the 

proportioning and mixing of the concrete and bending and placing of reinforcement. Any important operation such as concreting or stripping 

of form work adequate notice shall be given in advance. 

The cement and sand shall be thoroughly mixed dry in specified proportions. Water shall then be added just sufficient to make a stiff and 

workable paste. The mortar shall be used within half an hour of mixing.  

4.0 BRICK WORK  

4.1  The Contractor shall build all brickwork uniformly no one portion being raised more than 1 meter above another at a time. The 

joints shall not exceed 12 mm. in thickness and should extend the full thickness of the brickwork. All joints shall be properly 

raked and the surface washed down.  

4.2  All the bricks shall be kept fully immersed in water at least for a minimum period of six hours till they are completely soaked and 

only thoroughly soaked bricks shall be used in the work.  

4.3  The Contractor shall keep wet all brickwork for at least 10 (ten) days after laying. The surface of unfinished work shall be 

cleaned and thoroughly wetted before joining new work to it.  
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ANNEXURES 

 

 

 

 

 

 

 

 

 

ANNEXURE –I 

Drawing of Pipeline network 

 

A departmental drawing  is attached herewith on the basis of which the whole work to be executed by the successful 

bidder at the time of e-tender. 
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